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ADVERTISEMENT FOR BIDS

The City of Lynchburg is seeking a qualified and competent deconstruction and demolition contractor to
perform a combination deconstruct, recycle, and demolish of the Allen-Morrison site Allen Morrison
facility. Sealed bids for the Allen-Morrison site Allen Morrison facility demolition will be received by the
City of Lynchburg, Procurement Division, City Hall, Lynchburg, VA, until 3:00 p.m., Thursday, June 3,
2010 and then publicly opened and read, in the Bidder's Room, Third Floor, City Hall.

A Pre-Bid Conference and site walk through will be held at 2:30 p.m. on Tuesday, May 11, 2010 at the
Allen-Morrison Facility, 319 Rutherford Street, Lynchburg, Virginia.

This project consists of demolishing the Allen Morrison facility building with a partial deconstruct
component and a recycle, salvage, reuse component. This project will utilize structural and non-
structural deconstruction and carefully take apart components of the building or remove their contents
with the primary goal of reuse or salvage in mind. A combination of manual and mechanical
deconstruction techniques will be effective for the dismantling of many of the Allen Morrison building
components. The maijority of the project involves demolition techniques and equipment will likely be
needed to handle final disposition of the property with a materials tracking component to quantify the
volume of materials recycled and salvaged.

Bid documents may be obtained or viewed and printed directly from the City's Procurement website:
www.lynchburgva.gov.

All requests for clarification, of or questions regarding this Advertisement for Bids must be made in
writing, by facsimile (434) 845-0711 or email to Deborah.Powell@lynchburgva.gov and received by 3:00
p.m. May 19, 2010. All posted clarifications or addenda must be signed and accompany any bid
submitted.
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BID FORM

Deborah J. Powell, CPPB, VCO
Buyer-Procurement Division
City of Lynchburg

Third Floor, City Hall

900 Church Street

Lynchburg, Virginia 24504

Dear Ms. Powell:

The undersigned, as bidder, hereby declares that the only persons interested in this bid as principal, or
principals, is or are named herein and that no person other than herein mentioned has any interest in this
bid or in the Construction Agreement to be entered into; that this bid is made without connection with any
other person, company, or parties making a bid; and that it is in all respects fair and in good faith, without
collusion or fraud.

The undersigned, having visited and examined the site and having carefully studied all the Contract
Documents, including without limitation, all drawings and specifications pertaining to the “Modified
Demolition of the Allen-Morrison Site Allen Morrison Facility" for the City of Lynchburg, Virginia, hereby
proposes to furnish all labor, equipment, materials, and services and to perform all operations necessary
to execute and complete the Work required for the project, in strict accordance with the Contract
Documents, The City of Lynchburg Manual of Specifications and Standard Details, except for section
01000 - 1.32 Blasting will not be allowed, together with Addenda numbered through

issued during bidding period and hereby acknowledged, subject to the terms and conditions of the
Construction Agreement for the sum of

DOLLARS

(% ), which shall be referred to hereinafter as the Base Bid.

It is understood and agreed that the Owner, in protecting its best interests, reserves the right to reject
any or all bids or waive any defects. Any changes, erasures, modifications, deletions in the bid form, or
alternate proposals not specified in the Advertisement for Bids may make the bid irregular and subject to
rejection.

Contractors will indicate a unit price for each item listed in the Unit Price Bid Sheet. If the Construction
Agreement is for a lump sum price, unless clearly and specifically indicated otherwise in the Contract
Documents, all unit prices only apply to changes in the Work. The listed bid items are to contain all
necessary costs required for completion of the Work in accordance with the Contract Documents.

If the Construction Agreement is for unit prices and not for a lump sum price, it is understood that all
quantities listed on the following pages are estimated quantities, and the Owner reserves the right to
raise, lower, or eliminate any quantity or item, and in any case, the unit prices shall be used in
determining partial and final payment. It is further understood that costs to cover all components of the
Work as described in the Contract Documents are included in this bid, even in cases where specific line
items are not identified.

We are properly equipped to execute all work of the character and extent required by the Contract
Documents, and we will enter into the Construction Agreement for the execution and completion of the
Work in accordance with the Contract Documents; and we further agree that, if awarded the Construction
Agreement, we will commence the Work on the date stated in the "Notice to Proceed" and will maintain a
work force large enough to execute the Work and all obligations no later than the completion date stated
in the Contract Documents.
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We agree to pay as liquidated damages, the sum of $200.00 for each consecutive calendar day that the
substantial completion is delayed in accordance with the Construction Agreement.

Enclosed herewith is the following Security, offered as assurance that the undersigned will enter into the
Construction Agreement for the execution and completion of the Work in accordance with the Contract
Documents:

Bidder's Certified Check issued by (name of bank) in the amount
of:
$ (5% of Base Bid amount)

Bidder’s Bid Bond for 5% of Base Bid Amount Issued by
(name of surety authorized to do business in Virginia).

The undersigned hereby agrees, if awarded the Construction Agreement, to execute and deliver to the
City within ten (10) days after his receipt of the Notice of Award, a performance bond and a payment
bond, in forms satisfactory to the City, from sureties authorized to do business in Virginia satisfactory to
the City, in the amount of one hundred (100) percent of the Base Bid.

The undersigned further agrees that, in case of failure on his part to execute the said Construction
Agreement within the ten (10) days after written notice being given on the award of the Construction
Agreement or the failure to deliver the required performance and payment bonds within the ten (10)
days, the monies payable by the Security accompanying this bid shall be paid to the City of Lynchburg,
Virginia, as liquidated damages for such failure; otherwise the Security accompanying this Bid shall be
returned to the undersigned.

Attached herewith are completed Statement of Experience and Statement of Resources forms which
include the information requested.

The undersigned further certifies that this bid is not the result of, or affected by, any act of collusion with
another person engaged in the same line of business, or any act punishable under the Virginia
Governmental Frauds Act, or other law.

This bid remains valid and may not be withdrawn for a period of 60 days from this date.

CURRENT VIRGINIA CLASS A CONTRACTOR’S LICENSE/ REGISTRATION NO.:

Respectfully submitted,

CONTRACTOR

DATE

ADDRESS

BY:

ITS:
(Title)
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Alternate - Additions Bid Form

Alternates are separate and freestanding and the City may elect to choose some, all or none and
in no particular order.

Alternate # 1 — salvage/recycle/reuse structural timbers — to become property of the contractor.

$

Alternate # 2 — grind to marketable standards for pathway use and stockpile on site all unpainted brick
and CMU - to become property of the owner.

$

Alternate # 3 — salvage/recycle/reuse of all painted brick — to become property of the contractor.

$

Project Incentive

The City agrees to pay the successful contractor fifteen dollars ($15.00) per ton for each additional ton of

material diverted from the landfill that is above the minimum requirements set forth in the bid documents

including add/alternates. Each additional ton must be pre-approved by the city project manager prior to
removal and documented in the modified demolition/recycle summary in order to receive payment.
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ELECTION OF ESCROW ACCOUNT PROCEDURE FOR RETAINAGE

If determined to be the successful bidder(s), the above signed elects to use the Escrow Account
Procedure for retainage.

Write “Yes” or “No” on above line

If the successful bidder elects to use the Escrow Account Procedure for Retainage, the "Escrow
Agreement" form shall be executed and submitted to the City of Lynchburg Engineering Division within
fifteen (15) calendar days after notification. If the "Escrow Agreement" form is not submitted within the
fifteen (15) day period, the Contractor shall forfeit his rights to the use of the Escrow Account Procedure.

Company

Authorized Signature
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EQUAL OPPORTUNITY REPORT STATEMENT
The Bidder shall complete the following statement by checking the appropriate blank as follows.
The Bidder has has not participated in a previous

contract subject to the nondiscrimination clause prescribed by Executive Order 10925, dated March 6,
1961, or Executive Order 11114 dated June 22, 1963.

In conjunction with the City of Lynchburg's policy to utilize Minority and Disadvantaged Business
Enterprises (“DBE”) wherever possible, the Bidder has solicited quotations for labor, material and/or
services from the following Minority and Disadvantaged Business Enterprises:

NAME OF FIRM PERSON(S) CONTACTED DATE

Of those listed above, we intend, at this time, to utilize the following in the completion of the Work
required by this Construction Agreement:

"This firm assures that it will give its best efforts to utilize Minority and Disadvantaged Business
Enterprises whenever possible."

CERTIFIED BY: (Signature)

(Typed/Printed name & Title)

BIDDER'S NAME:

TAXPAYER IDENTIFICATION NUMBER:

This firm will perform all construction with its own employees and, therefore, is not required to
solicit quotations from DBEs.

FAILURE TO DOCUMENT AND REPORT DBE CONTACTS ON THIS FORM MAY BE A BASIS FOR
REJECTION OF THE BID AS NONCONFORMING.
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STATEMENT OF EXPERIENCE

Proposer:
How Long In Business: At Current Address:
Principals: Title:

Title:

Title:

Type of Work Normally Performed:

Projects of this type previously completed (include location of project and year completed):

1.

Amount $
2.

Amount $
3.

Amount $
Reference (for Projects listed above):
1.

Tel.No.
2.

Tel.No.
3.

Tel. No.
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STATEMENT OF AVAILABLE RESOURCES

Equipment:

Number of Personnel Currently Employed:

Number of Personnel Available for Project:

Other Pertinent Information:
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CORPORATE STATUS FORM

ALL PROSPECTIVE FIRMS MUST RESPOND TO THE FOLLOWING

If a limited liability company, limited liability partnership or a limited partnership, indicate by checking one:
Limited liability company

Limited liability partnership
Limited partnership

Have you registered with the Virginia State Corporation Commission, to conduct business in Virginia?
[IYes (1 No

Name and address of organizer:

List who is authorized to execute contracts:

If conducting business under an assumed (fictitious) business name, fill out the following information:

Names of persons or entities owning business using assumed business name:

Owners’ addresses:

Registration date: Expires:

If conducting business as a sole proprietorship, general partnership, or joint venture, fill out the
following information:

Names of all persons liable for obligations of the business:

Addresses of such persons:
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QUESTIONS TO BIDDERS/OFFERORS
Bidders/Offerors are to respond to the following question: Have any of the individual(s), owner(s), and/or

principal officer(s) of the firm submitting the bid/proposal ever been convicted of (1) a felony, or (2) a
misdemeanor involving moral turpitude?

YES NO

If yes, list individual or officer and title and give details.

NOTE: Answering yes to this question will not necessarily exclude your company from consideration but
will be used to weigh the relationship between the offense and the contract to be performed.

Is your firm currently involved in litigation or a dispute involving arbitration?

YES NO

If yes, for litigation list the litigation by case name, name of court, case number, and jurisdiction, and for
arbitration, list the organization administering, if any, its contact information, any case number assigned,
the arbitrators, and the location of the arbitration. For litigation and arbitration, briefly describe the claims
and status, and give contact information for the opposing party or parties.
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CONSTRUCTION AGREEMENT

This Construction Agreement (the "Contract") made and entered into on the day of
, 2010, by and between ,
party of the first part, hereinafter referred to as Contractor, and the City of Lynchburg, a municipal
corporation of the Commonwealth of Virginia, party of the second part, hereinafter referred to as the
Owner or City.

That the Contractor, for the consideration hereinafter fully set out, hereby agrees with the Owner as
follows:

1. That the Contractor shall furnish all labor, materials, tools, and equipment and perform all Work
required by the Contract Documents (as defined in the General Conditions hereto), for the Allen-Morrison
Site Allen Morrison Facility Modified Demolition Project.

2. That the Contractor shall commence Work within ten (10) days after Notice to Contractor to
Proceed with the Work under Contract (“Notice to Proceed”), and shall substantially complete the Work
no later than_60 calendar days. Owner and Contractor recognize that time is of the essence of this
Contract and that the Owner will suffer financial loss if the Work is not completed within the times
specified in the Notice to Proceed, plus any extensions thereof. They also recognize the delays,
expense and difficulties involved in providing the actual loss suffered by Owner if the Work is not
completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that
as liquidated damages for certain losses Owner is expected to suffer due to delay (but not as a penalty)
Contractor shall pay $200.00 for each day that expires after the time specified for completion. If the
Contractor is subject to liquidated damages, the City has the right, but not the obligation, to withhold the
liquidated damages from the Contractor’s regular payments or retainage. Rights and obligations relating
to these liquidated damages are set out more fully in the General Conditions.

3. Not Used

4. The Owner hereby agrees to pay the Contractor for the faithful performance of this Contract in
accordance with the Contract Documents, subject to additions and deductions as provided in the
Contract Documents, in lawful money of the United States, as follows:

Dollars

($ )

5. The Owner shall make partial payment on a monthly basis to the Contractor in accordance with
the Contract Documents on the basis of a duly certified and approved estimate of work performed during
the preceding calendar month by the Contractor, less five percent (5%) of the amount of such estimate
which may be retained by the Owner until all Work has been performed strictly in accordance with the
Contract Documents and until such Work has been accepted by the Owner.

6. Within ninety (90) days after submission by the Contractor of evidence satisfactory to the Owner
that all payrolls, material bills and other costs incurred by the Contractor in connection with the
construction of the Work have been paid in full, satisfaction of all the requirements of the Contract
Documents, and acceptance of such Work by the Owner, final payment on account of this Contract shall
be made.

7. It is further mutually agreed between the parties hereto that if, at any time after the execution of
this Contract, the performance bond provided for its faithful performance and the payment bond, the
Owner shall deem the surety or sureties upon such bonds or either of them to be unsatisfactory, or if for
any reason, such bonds cease to be adequate to cover the performance of the Work, the Contractor
shall, at his own sole expense, within five (5) days after the receipt of Notice from the Owner so to do,
furnish an additional bond or bonds in such form and amount, and with such surety or sureties as shall
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be satisfactory to the Owner. In such event, no further payment to the Contractor shall be deemed to be
due under this Contract until such new or additional security for the faithful performance of the Work shall
be furnished in manner and form satisfactory to the Owner.

8. Contractor agrees to fulfill all requirements of state, Federal, and municipal laws which may be
applicable to this project.

9. This Contract is subject to the General Conditions accompanying it, and all the documents
defined by the General Conditions to be the Contract Documents are a part of this Contract.

This Contact is executed in two counterparts, each of which shall, without proof or accounting for the
other counterparts, be deemed an original contract.

IN WITNESS WHEREOF,
has caused its name to be subscribed to this Contract by ,
its , and its corporate seal to be hereunto affixed and attested by

, its , said officers being
duly authorized therefore; and the City of Lynchburg has caused its name to be hereunto subscribed by
L. Kimball Payne, City Manager, and its corporate seal to be hereunto affixed and attested by Valeria
Chambers its Interim Clerk of Council, said officers being duly authorized therefore, all as to the day and
year first above written.

CONTRACTOR
BY:
ITS:
(SEAL)
ATTEST:
CITY OF LYNCHBURG
(SEAL) BY:
City Manager
ATTEST:

Clerk of Council

City Attorney
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CITY OF LYNCHBURG, VIRGINIA
STANDARD PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That

, the Contractor ("Principal"), whose principal place

of business is located at
and

("Surety"), are held and firmly bound unto the City of Lynchburg, Virginia,
the Owner ("Obligee"), in the amount of

Dollars
(% ) for the payment whereof Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has, entered into a Construction Agreement with Obligee for certain work on a construction
project known as , which contract (the "Contract") is by reference
expressly made a part hereof;

NOW; THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall
promptly and faithfully perform said Contract in strict conformity with the plans, specifications and
conditions of the Contract and its Contract Documents, then this obligation shall be null and void;
otherwise it shall remain in full force and effect.

Provided, that any alterations which may be made in the terms of the Contract, or in the Work to be done
under it, or the giving by the Obligee of any extension of time for the performance of the Contract, or any
other alterations, extensions or forbearance on the part of either or both of the Obligee or the Principal to
the other shall not in any way release the Principal and the Surety, or either of them, their heirs,
executors, administrators, successors or assigns, from their liability hereunder, notice to the Surety of
any such alterations, extensions, or forbearance being hereby waived.

No action shall be brought on this bond unless brought within one year after: (a) completion of the
Contract and all Work there under, including expiration of all warranties and guarantees, or (b) discovery
of the defect or breach of warranty or guarantee if the action be for such.

The Surety represents to the Principal and to the Obligee that it is legally authorized to do business in the
Commonwealth of Virginia.

Signed and sealed this day of . 2010.
(SEAL)
Contractor/Principal
By:
Witness: Title:
(SEAL)
Surety
By:

Attorney -in-Fact
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My Power of Attorney is recorded in the Clerks Office of the Circuit Court of . Virginia
in Deed Book , Page , and has not been revoked.

Attorney-in-Fact
AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT

COMMONWEALTH OF VIRGINIA

(or, alternatively, Commonwealth or State of )

CITY/COUNTY OF to wit:

I, the undersigned notary public, do certify that personally appeared before me in the
jurisdiction aforesaid and made oath that he is the attorney-in-fact of , the Surety, that
he is duly authorized to execute on its behalf the aforesaid Bond(s) as its act and deed.

Given under my hand this day of 2010.

(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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CITY OF LYNCHBURG, VIRGINIA
STANDARD LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That

, the Contractor ("Principal") whose principal

place of business is located at

and
("Surety") are held and firmly bound unto the City of Lynchburg,
Virginia, the Owner ("Obligee") in the amount of Dollars
($ ) for the payment whereof Principal and Surety bind themselves, their heirs,

executors, administrators, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS,

Principal has by written agreement dated entered into a Construction

Agreement with Obligee for

, Which contract (the “Contract”) is by reference expressly made a part hereof;

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall
promptly make payment to all claimants as hereinafter defined, for labor performed and material
furnished in the prosecution of the Work provided for in the Contract and its Contract Documents, then
this obligation shall be void;; otherwise it shall remain in full force and effect, subject, however, to the
following conditions.

The Principal and Surety, jointly and severally, hereby agree with Obligee as follows:

1. A claimant is defined as one having a direct contract with the Principal or with a subcontractor of
the Principal for labor, material, or both for use in the performance of the Contract. A
"subcontractor" of the Principal, for the purposes of this bond only, includes not only those
subcontractors having a direct contractual relationship with the Principal but also any other
contractor who undertakes to participate in the Work which the Principal is to perform under the
aforesaid Contract, whether there are one or more intervening subcontractors contractually
positioned between it and the Principal (for example, a subcontractor). "Labor" and "material"
shall include, but not be limited to, public utility services and reasonable rentals of equipment, but
only for periods when the equipment rented is actually used at the Work site.

2. Subject to the provisions of paragraph 3, any claimant who has performed labor or furnished
material in accordance with the Contract Documents in the prosecution of the Work provided in
the Contract, who has not been paid in full therefore before the expiration of ninety (90) days after
the day on which such claimant performed the last of such labor or furnished the last of such
materials for which he claims payment, may bring an action on this bond to recover any amount
due him for such labor or material, and may prosecute such action to final judgment and have
execution on the judgment. The Obligee need not be a party to such action and shall not be
liable for the payment of any costs, fees or expenses of any such suit.
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3. Any claimant who has a direct contractual relationship with any subcontractor of the Principal
from whom the Principal has not required a subcontractor payment bond, but who has no
contractual relationship, express or implied, with the Principal, may bring an action on this bond
only if he has given written notice to the Principal within one hundred eighty (180) days from the
day on which the claimant performed the last of the labor or furnished the last of the materials for
which he claims payment, stating with substantial accuracy the amount claimed and the name of
the person for whom the Work was performed or to whom the material was furnished. Notice to
the Principal shall be served by registered or certified mail, postage prepaid, in an envelope
addressed to the Principal at any place where his office is regularly maintained for the transaction
of business. Claims for sums withheld as retainages with respect to labor performed or materials
furnished shall not be subject to the time limitations stated in this paragraph 3.

4. No suit or action shall be commenced hereunder by any claimant.

a. Unless brought within one year after the day on which the person bringing such action last
performed labor or last furnished or supplied materials, it being understood, however, that
if any limitation embodied in this bond is prohibited by any law controlling the construction
hereof, the limitation embodied within this bond shall be deemed to be amended so as to
be equal to the minimum period of limitation permitted by such law.

b. Other than in a Virginia court of competent jurisdiction, with venue as provided by statute,
or in the United States District Court for the district in which the project, or any part thereof
is situated.

5. The amount of this bond shall be reduced by and to the extent of any payment or payments made

in good faith hereunder.

6. This bond is intended to comply with the requirements and to afford all the benefits of a payment
bond consistent with the requirements of Virginia Code § 2-2-4337 and § 2-2-4341. To the extent
that those sections as they are in effect as of the date of issuance of this bond confer any
requirements on Principal or Surety, or confer any additional benefits on any claimant (as the
term “claimant” is used within either the meaning of those sections or this bond), those
requirements and benefits shall be deemed to be incorporated into and be part of this bond.
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Signed and sealed this day of

(SEAL)
Contractor/ Principal
By:
Witness: Title:
(SEAL)
Surety
By:
Attorney-in-Fact
Typed Name:

My Power of Attorney is recorded in the Clerks Office of the Circuit Court of

Virginia

in Deed Book , Page , and has not been revoked.

Attorney-in-Fact

AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT
COMMONWEALTH OF VIRGINIA

(or, alternatively, Commonwealth or State of )
CITY / COUNTY OF

I, the undersigned notary public, do certify that

personally appeared

before me in the jurisdiction aforesaid and made oath that he

is the attorney-in-fact of

, the Surety, that he is duly authorized to execute on its

behalf the foregoing bond pursuant to the Power of Attorney noted above, and on behalf of said Surety,

acknowledged the aforesaid bond(s) as its act and deed.

Given under my hand this day of

(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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ESCROW AGREEMENT

THIS AGREEMENT ("Agreement"), made and entered into this day of , 2010 by,
between and among the City of Lynchburg ("City"), ("Contractor"), and
(Name of Bank)
(Address of Bank)

a trust company, bank, or savings and loan institution with its principal office located in the
Commonwealth of Virginia (hereinafter referred to as "Bank" or "Escrow Agent"), and

("Surety") provides:

The City and the Contractor have entered into the Construction Agreement (“Contract”) with respect to
City Project No. and Name: ("the Contract"). This Agreement is
pursuant to, but in no way amends or modifies, the Contract. Payments made hereunder or the release
of funds from escrow shall not be deemed approval or acceptance by the City of performance by the
Contractor or Surety.

In order to assure full and satisfactory performance by the Contractor of its obligations under the
Contract, the City may, pursuant to the Contract Documents, retain certain amounts otherwise due the
Contractor. The Contractor has, with the approval of the City, elected to have these retained amounts
held in escrow by the Bank. This Agreement sets forth the terms of the escrow. The Bank shall not be
deemed a party to, bound by, or required to inquire into the terms of, the Contract or any other
instrument or agreement between the City and the Contractor.

The City may from time to time pursuant to this Agreement pay to the Bank amounts retained by the City
under the Contract. Except as to amounts actually withdrawn from escrow by the City, the Contractor
shall look solely to the Bank for payment of funds retained under the Contract and paid by the City to the
Bank.

The risk of loss by diminution of the principal of any funds invested under the terms of this Agreement
shall be solely upon the Contractor.

Funds and securities held by the Bank pursuant to this Agreement shall not be subject to levy,
garnishment, attachment, lien, or other process whatsoever. Contractor agrees not to assign, pledge,
discount, sell or otherwise transfer or dispose of his interest in the escrow account or any part thereof,
except to the Surety.

V.
Upon receipt of checks or warrants drawn by the City's Director of Finance and made payable to it as

escrow agent, the Bank shall promptly notify the Contractor, negotiate the same and deposit or invest
and reinvest the proceeds in "Approved Securities" within the meaning of this Agreement in accordance
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with the written instruction of the Contractor. In no event shall the Bank invest the escrowed funds in any
security that is not an "Approved Security."

V.
The following securities, and none other, are Approved Securities for all purposes of this Agreement:

(1) United States Treasury Bonds, United States Treasury Notes, United States Treasury Certificates
of Indebtedness or United States Treasury Bills,

(2) Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the payment
of principal and interest by the United States,

(3) Bonds or notes of the City,

(4) Bonds of any political subdivision of the City, if such bonds carried, at the time of purchase by the
Bank or deposit by the Contractor, a Standard and Poor's or Moody's Investors Service rating of
at least "A", and

(5) Certificates of deposit issued by commercial Banks located within the Commonwealth, including,
but not limited to, those insured by the Bank and its affiliates,

(6) Any bonds, notes, or other evidences of indebtedness listed in Section (1) through (3) may be
purchased pursuant to a repurchase agreement with a Bank, within or without the City, having a
combined capital, surplus and undivided profit of not less than $25,000,000 provided the
obligation of the Bank to repurchase is within the time limitations established for investments as
set forth herein. The repurchase agreement shall be considered a purchase of such securities
even if title, and/or possession of such securities is not transferred to the Escrow Agent, so long
as the repurchase obligation of the Bank is collaterized by the securities themselves, and the
securities have on the date of the repurchase agreement a fair market value equal to at least 100
percent of the amount of the repurchase obligation of the Bank, and the securities are held by a
third party, and segregated from other securities owned by the Bank.

No security is an Approved Security hereunder if it matures more than five years after the date of its
purchase by the Bank or deposit by the Contractor.

VI.

The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by
depositing with the Bank Approved Securities in an amount equal to, or in excess of, the amount so
withdrawn. Any securities so deposited or withdrawn shall be valued at such time of deposit or
withdrawal at the lower of par or market value, the latter as determined by the Bank. Any securities so
deposited shall thereupon become a part of the escrowed fund.

Upon receipt of a direction signed by the City's Director of Public Works or the City Engineer, the Director
of Finance or the City Accountant shall authorize the Bank to pay the principal of the fund, or any
specified amount thereof, to the account of the City of Lynchburg. Such payment shall be made in cash
as soon as is practicable after receipt of the direction.

Upon receipt of a direction signed by the City's Director of Public Works or the City Engineer, the Director
of Finance or the City Accountant shall authorize the Bank to pay and deliver the principal of the fund, or
any specified amount thereof, to the Contractor, in cash or in kind, as may be specified by the
Contractor. Such payment and delivery shall be made as soon as is practicable after receipt of the
direction.
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VIL.

For its services, hereunder the Bank shall be entitled to a reasonable fee in accordance with its
published schedule of fees or as may be agreed upon by the Bank and the Contractor. Such fee and
any other costs of administration of this Agreement shall be paid from the income earned upon the
escrowed fund, and, if such income is not sufficient to pay the same, by the Contractor.

VIII.

The net income earned and received upon the principal of the escrowed fund shall first be paid or
applied to pay the Bank's fee and any other costs of administration and such income shall be deemed a
part of the principal of the fund. After all of the Bank’s fees and other costs of administration have been
paid from such income, the net income earned thereafter may then be paid over to Contractor in
installments.

IX.

The Surety undertakes no obligation hereby but joins in this Agreement for the sole purpose of
acknowledging that its obligations as surety for the Contractor's performance of the Contract are not
affected hereby.

WITNESS the following signatures, all as of the day and year first above written.

CITY OF LYNCHBURG CONTRACTOR:

BY: BY:

City Manager Officer, Partner, or Owner (Seal)
SURETY:
By:

Its: President (Seal)

ATTEST:

Secretary

By:
Attorney-in-Fact
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AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT
COMMONWEALTH OF VIRGINIA

(or, alternatively, Commonwealth or State of )
CITY / COUNTY OF

I, the undersigned notary public, do certify that personally appeared

before me in the jurisdiction aforesaid and made oath that he is the attorney-in-fact of

, the Surety, that he is duly authorized to execute on its

behalf the foregoing bond pursuant to the Power of Attorney noted above, and on behalf of said Surety,
acknowledged the aforesaid bond(s) as its act and deed.

Given under my hand this day of

(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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INSTRUCTIONS TO BIDDERS

DESCRIPTION OF WORK:

This project consists of: Modified demolition of the Allen Morrison Site Allen Morrison Facility

The Work included under this Contract shall consist of all labor, materials, equipment, and the
performance of all work necessary to complete the project known as ” Allen Morrison Site Allen
Morrison Facility” as described in the Contract Documents.

1. General: Subject to Owner's right to waive informalities, to be valid for consideration, bids must
be completed and submitted in accordance with these instructions to bidders. All individual bid
unit price items must be filled in, regardless of the quantity shown.

2. Plans and Specifications: the manual and drawings may be downloaded from the City’s
Procurement website: http://www.lynchburgva.gov/Index.aspx?page=4343

The successful bidder shall be issued, without charge, five sets of sets of plans and
specifications.

Bidding documents will be provided as indicated in the Advertisement for Bids.

The Project Manager for this project is Dee Dee Conner, P.E. and can be reached at 434-455-
3928 for access to the Building.

3. Qualification of Bidders: Each bidder must be prepared to submit within five calendar days of the
Owner’s request written evidence of his qualifications for the project, including, without limitation,
financial data, previous experience, resources, personnel and evidence of authority to conduct
business in the jurisdiction where the project is located.

4, Examination of Bid Documents and Site:

41 Before submitting bids, each bidder must examine bid documents, including, without
limitation, all the Contract Documents, thoroughly; familiarize himself with Federal, state
and local laws, ordinances, rules, codes, and regulations affecting the Work; and
correlate his observations with requirements of the bid documents.

4.2 Bidders are requested and expected to visit the site of the project to alert themselves to
local and special conditions which may be encountered during construction of the project
such as: labor and transportation, handling and storage of materials, the availability of
materials, building material condition and quantity and site access. Failure to make such
investigations shall not relieve the successful bidder from performing and completing the
Work in accordance with the Contract Documents.

a. An optional pre-bid conference will be held at the time and place stated in the
Advertisement for Bids. During the pre-bid conference, a tour of the facility will be
conducted.

5. Clarification:

5.1 No oral clarification of the bid documents will be made to any bidder. To be given
consideration, requests for clarification must be received in time to allow preparation of a
written response at least seven (7) days prior to date fixed for opening of bids.
Clarifications will be issued in the form of written addenda to the bid documents and
posted to the Procurement Website within five (5) days of the bid opening. Only
clarifications by formal written addenda will be binding.
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(1)

All communications in regard to clarifications and any other matters related to this project
shall be addressed to: Deborah J. Powell, CPPB, VCO, Buyer, Procurement Division,
900 Church Street, Lynchburg, VA 24504, Fax: 434-845-0711, email:
deborah.powell@lynchburgva.gov.

6. Substitutions:

6.1

6.2

Substitutions of material or equipment or both may be offered by the Contractor with his
bid, provided that, if approved:

a. No major changes in the construction or design intent of the project would be
required. Changes required to accommodate substituted items shall be made by
the Contractor at no additional cost or time delay.

b. Features of quality, capacity, construction, performance, appearance, size,
arrangement, and general utility, including economy of operation of substitutes
offered, either parallel or exceed those of specified products.

c.  The provisions of the General Conditions are met, and the provisions of the General
Conditions any other guarantees, if required by the specification sections, shall
apply in full force and effect to the performance of such substitute products;
approved for incorporation into the Work.

Technical data covering the proposed substitution shall be furnished with the bid when
possible, and not later than 10 days after bid submission.

7.0 Bid Submission:

7.1

May 3, 2010

Submit bids using forms furnished in the Project Manual and fill in all blank spaces on the
form. Repeat notation “Contractor’s Current Virginia License No. ” on outside
of inner envelope containing bid and bid security, and place this envelope within another
envelope addressed to:

City of Lynchburg
Procurement Division
900 Church Street
Third Floor, City Hall
Lynchburg, VA 24504

Bidders shall include the following documents in the listed order with their bid
submission:

Bid Form

Add/Alternate Bid Form

Statement of Experience

Statement of Available Resources
Equal Opportunity Report Statement
Corporate Status Form

Questions to Offeror Form

Bid Bond or Cashiers Check Equivalent
Proposed Project Implementation Plan
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7.2

7.3

7.4

7.5

7.6

May 3, 2010

Contents of Proposed Project Implementation Plan

The following information and sections must be covered in the bidder’'s Proposed Project
Implementation Plan:

Section 1.0: Summary of Inventory Analysis (based on observations and calculations
from pre-bid meeting site visit)

Section 2.0: Proposed material management including removal, handling, storage, and
final destination (reuse, recycle, dispose). This section must also include a
discussion of how the material’s weight or volume and final destination will
be tracked.

Section 3.0: Proposed diversion goal (percentage). This section must include a
discussion of how the bidder determined a diversion goal.

Section 4.0: Proposed Project Schedule

Section 5.0: Proposed destination for materials generated during the Project (include
options for recycling, reuse, and disposal)

Both the inner and outer envelopes shall have noted thereon:

“Sealed Bid Enclosed for Deconstruct/Demolition of Allen Morrison Site”;

Project Number;
C. The bidder’'s name and address;

d. Repeat notation “Current Registered Virginia Contractor No. on the outside
envelope.

Bid Modifications:

Any bidder may withdraw or modify its bid, by a writing containing the original signature of the
bidder, which writing must be received by the City prior to the date and time set for submission of
bids. Withdrawal or modification must be in writing and be delivered by one of the following
means: (i) hand delivery by the bidder itself, a courier, or other delivery service; (ii) by mail (no
consideration shall be given to any postmark); or (iii)by marking(s) on the exterior of the bid
submission envelope, but only if the marking is dated and includes the original signature of the
bidder.

Written modifications of bids should not reveal the bid price contained in the previously submitted
sealed bid, but should simply provide the desired addition, subtraction or modification, so that the
final price or terms of the bid will not be known to the City until the sealed bids are opened.
Modifications shall be on the interior envelope and sealed prior to submittal.

Each bid must be accompanied by a cashier’s check payable to the City drawn on a bank
satisfactory to the City, or a Bid Bond, in the amount of five percent (5%) of the amount of
the total base bid, with the City as obligee, as assurance that the successful bidder will
enter into the Contract within ten (10) days after Notice of Award.

If the successful bidder defaults by failure to enter into the Contract and to provide
required performance and payment bonds, the certified check or Bid Bond accompanying
the successful bid shall be collected by the City, not as a penalty but as liquidated
damages for delays and such additional expenses as may be incurred by the City for
reasons of such default.

Contractors will indicate a unit price and lump sum bid for on the bid form as indicated.
The lump sum bid shall contain all necessary costs required for completion of the Work.
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7.7

7.8

7.9

Any changes, erasures, modifications, or deletions in the bid form, or alternate proposals
not specified in the bid proposal may make the proposal irregular and subject to
rejection.

Receipt deadline for bids will be as stated in the Advertisement for Bids.
Bids will be opened publicly in accordance with the Advertisement for Bids.

Withdrawal of bid after bid opening: To withdraw a bid after bid opening, a bidder must
satisfy the substantive requirements of Va. Code §2.2-4330. In addition, the following
procedures shall apply:

a. The bidder shall give notice in writing of his claim of right to withdraw his bid within
two business days after the conclusion of the bid opening procedure and shall
submit original work papers with such notice.

b. The mistake may be proved only from the original work papers, documents and
materials used in preparation of the bid and delivered as required herein.

8.0 Bonds and Damages:

8.1

8.2

8.3

Bonds shall be with a surety company acceptable to the Owner- that is legally authorized
to do business in Virginia and in a form acceptable to Owner.

A performance bond and a labor and material payment bond will be required in the
amount of 100 percent of the bid.

Liquidated damages shall be as indicated in the Contract Documents.

9.0 Award of Contract:

9.1 The award of the Bid will be made to the responsible bidder submitting the lowest responsive

9.2

May 3, 2010

base bid. Selection of the apparently successful bidder’s responsiveness will include an
evaluation of:

1. Demonstrated performance in providing well organized, accurate and fully
coordinated construction and planning documents; and projects delivered on-time and
within budget.

2. Overall quality of references.

3. Demonstrated understanding of tasks and requirements as depicted in the bid

4. Overall quality and completeness of proposal.

5. Proposed Project Implementation Plan shows an understanding of the project and
if implemented, can be reasonably assumed to meet project recycle, reuse and
salvage goals.

Before the Contract is awarded, the successful bidder must satisfy the City that it has the
requisite organization, capital, equipment, ability, resources, personnel, management,
business integrity, and at least five years experience in the type municipal work for which
it has submitted a bid. Each bidder shall, with its bid, submit a list of at least three
projects of similar scope completed within the last five years, giving location, dollar value,
year completed, and the name(s) of the owner(s). The bidder shall verify to the City that
it has the sufficient and qualified personnel to provide for the Contact Work. Failure by
the successful bidder to sufficiently satisfy the City of its ability to meet any of the above
requirements may serve as grounds for rejection of the bid.
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9.3

9.4

9.5

May 3, 2010

The Owner reserves the right to cancel the Advertisement for Bids, reject any and all bids,
waive any and all informalities, and disregard all conforming, nonconforming, conditional
bids or counterproposals.

Unless canceled or rejected, a responsive bid from the lowest responsible bidder shall be
accepted as submitted, except that if the responsive bid from the lowest responsible
bidder exceeds available funds, pursuant to Section 18.1-9 of the Lynchburg Public
Procurement Code, the Owner may negotiate with the apparent low bidder to obtain a
contract price within available funds.

a. Procedures for Negotiations: If the Owner wishes to negotiate with the apparent
low bidder to obtain a contract price within available funds, negotiations shall be
conducted in accordance with the following procedures:

1. If the using agency wishes to conduct negotiations pursuant to this section, it
shall provide the procurement administrator with a written determination that
the bid from lowest responsive, responsible bidder exceeds available funds.
This determination shall be confirmed in writing by the director of finance or his
designee. The using agency shall also provide the procurement administrator
with suggested measures to bring the proposed purchase within budget
through negotiations with the lowest responsive, responsible bidder, including
reductions in scope, changes in quality, value engineering, changes in terms
and conditions, or changes in schedule.

2. The procurement administrator shall advise the lowest responsive, responsible
bidder, in writing, that the proposed purchase exceeds available funds. He
shall further invite proposed measures, such as a reduction in scope, change
in quality, value engineering, changes in terms or conditions, or changes in
schedule for the proposed purchase, and invite the lowest responsive,
responsible bidder to amend its bid based upon the proposed measures to
bring the purchase within available funds.

3. Informal discussions between the City and the lowest responsive, responsible
bidder, either in person, by e-mail, by telephone, or by other means, may be
used to attempt to obtain a contract within available funds.

4. Following any successful negotiations, the lowest responsive, responsible
bidder shall submit a proposed addendum to its bid, which addendum shall
include the specific changes in the proposed purchase, the reduction in price,
and the new contract value. The addendum shall be reviewed by the
purchasing agency, the City Manager, and City Attorney for acceptability.

5. If an addendum is acceptable to the City, the City may award a contract within
funds available to the lowest responsive, responsible bidder based upon the
amended bid proposal.

6. If the City and the lowest responsive, responsible bidder cannot negotiate a
contract within available funds, all bids shall be rejected.

Protests of Award or Decisions to Award Contract

a. The following are the exclusive procedures for a bidder or offeror to protest the
City's award or decision to award a contract.

1. Any protest to award of a contract shall be in writing and shall be delivered
so that it is received by the City Manager not later than five (5) business
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10.

May 3, 2010

days after announcement of the award or decision to award, whichever
comes first. Otherwise any such protest shall be deemed to be waived.

Except for a protest of an emergency or sole source procurement, a protest
of a City award or decision to award a contract may only be made by a
person who submitted a bid or proposal for the procurement at issue and
who was reasonably likely to have its bid or proposal accepted but for the
City's decision.

Protests shall only be granted if (1) the protester has complied fully with
Sec. 18.1-6 of the Lynchburg Public Procurement Code and there has
been a violation of law, the Lynchburg Public Procurement Code, or
mandatory terms of the solicitation that clearly prejudiced the protestor in a
material way, or (2) a statute requires voiding of the decision.

The City Manager shall issue a written decision on a protest within ten (10)
days of its receipt by the City Manager.

If the protest is denied, the protestor may only appeal the denial or
otherwise contest or challenge the procurement by then filing suit in the
Lynchburg Circuit Court, Lynchburg, Virginia, and serving the city with such
suit within ten (10) days of such denial. Otherwise, the City Manager's
decision shall be final and conclusive, and the protester's right to appeal
the denial or to otherwise contest or challenge the procurement shall be
deemed to be waived.

Strictly following these procedures shall be a mandatory prerequisite for
protest of the City's award or decision to award a contract. Failure by a
bidder to follow these procedures strictly shall preclude that bidder's protest
and be deemed to constitute a waiver of any protest.

b. A protest may not be based upon the alleged non-responsibility of a person to whom
the City awards or makes a decision to award a contract.

Bidders are referred to the General Conditions for the meanings of capitalized terms.

End of Instructions to Bidders
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GENERAL CONDITIONS

CONTRACT DOCUMENTS AND DEFINITIONS

ARTICLE 1
1.1 DEFINITIONS
1.1.1 CONTRACT AND CONTRACT DOCUMENTS:

The Contract Documents include:

(1) the Construction Agreement (the "Contract"), its General Conditions, its Special Conditions
(if any) and its attachments (if any);

(2) the City’s Invitation for Bid No. 10-623 dated May 3, 2010, and any addenda;
(3) the Contractor’s bid dated June 3, 2010
(4) the Contract plans, drawings, and specifications and any addenda; and

(5) any Modifications and any Field Orders. Any reports, surveys and analyses which may be
made available to the Contractor for review or information under this Contract; are not
adopted by reference into, nor are they part of the Contract Documents.

MODIFICATION:

A Modification is (1) a written amendment to the Contract signed by both parties (Project
Manager for City of Lynchburg and authorized agent for the Contractor), (2) a written Change
Order signed by the Project Manager or Owner's authorized representative and an authorized
agent for the Contractor, or (3) a written Change Directive signed by the Owner's authorized
representative. Modifications may be made to the Contract and Contract Documents without
notice to any surety for the performance or payment bonds for the Work. Any Modification that
increases the Contract Sum by more than $50,000 or that causes total expenditures for the
Contract to exceed the amount budgeted for the Contract may only be made with the specific
approval of the City Manager.

WORK:

"Work" means the construction and services required by the Contract Documents and includes
all services, plant, labor, materials, supplies, equipment and other things necessary for
Contractor to carry out and complete the requirements of the Contract Documents. "Work"
includes material suitably stored and protected. "Work" also includes any portion of the Work,
whether completed or not.

PROJECT:
The Project is the total construction of which the Work performed by Contractor under the
Contract Documents may be the whole or a part.

FURNISH, INSTALL & PROVIDE:

The terms "Furnish" or "Install" or "Provide", unless specifically limited in context, mean
furnishing and incorporating a specified item, product or material into the Work, including all
necessary labor, materials, equipment to make the item and the Work ready for use.
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1.1.6 EXTRA WORK:
The term "Extra Work" as used herein, refers to and includes work required by the Owner,
which, in the judgment of the Owner involves changes in or additions to the Work required by
the Contract Documents in their then-existing form.

1.1.7 NOTICE OF AWARD:
"Notice of Award" is the written notice of the Owner’s acceptance of the Contractor’s bid given
by the Owner to Contractor as the successful bidder.

1.1.8 NOTICE:
"Notice" means written notice made in the manner specified in this paragraph.

1.1.8.1 “Notice” shall be deemed to have been given to the Owner if sent to the following
persons by the means indicated in 1.1.8.3 and either such Notice actually was
received by such persons or adequate proof of receipt is made:

Engineering Division Procurement Division City Attorney
2""Floor, City Hall 3" Floor, City Hall 3rd Floor, City Hall
900 Church Street 900 Church Street 900 Church Street

Lynchburg, Virginia 24504 Lynchburg, Virginia 24504 Lynchburg, Virginia 24504

1.1.8.2 “Notice” shall be deemed to have been given to the Contractor if sent to the following
person by the means indicated in 1.1.8.3 and either such Notice was received by
such person or the Contractor or adequate proof of receipt by such person or the
Contractor is made:

(Insert Successful bidder authorized representatives’ name and address)

1.1.8.3 “Notice” shall be sent by special courier, recognized overnight delivery service, or
United States mail. With the exception of original bid documents, facsimile copies
and e-mail shall be acceptable if the original is then sent by special courier,
recognized overnight delivery service, or United States mail within three business
days.

1.1.9 CHANGE DIRECTIVES:
If the parties cannot agree to a written amendment to the Contract or to a Change Order, Owner
may, by issuance of a written "Change Directive," direct Contractor to perform Work that Owner
acknowledges, or that Contractor contends, to be a change to the Work required by the
Contract Documents. A change order signed by the Owner that Contractor fails or refuses to
sign shall be considered a "Change Directive."

1.1.10 MISCELLANEOUS WORDS OR TERMS:
1.1.10.1 Whenever the Work or its performance is referenced, "directed", "required”, "permitted",
"ordered", "designated", "prescribed", and words of like import shall imply the direction,
requirements, permission, order, designation or prescription of the Owner, and
"approved", "acceptable", "satisfactory", "in the judgment of" and words of like import
shall mean approved by or acceptable to or satisfactory to or in the judgment of the

Owner.

1.1.10.2 The Contract Documents generally refer to the Owner, Contractor, Architect/Engineers,
entities, and persons as if masculine in gender and singular in number. Such
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references are intended to include the feminine or neutral in gender and/or the plural in
number when appropriate.
1.2 EXECUTION, CORRELATION AND INTENT OF CONTRACT DOCUMENTS

1.2.1 Two originals of the Contract shall be executed.

1.2.2 The intent of the Contract Documents is to include all items necessary for the proper execution
and completion of the Work, including without limitation, all items reasonably inferable from the
Contract Documents. The Contract Documents are complementary, and what is required by
any one shall be as binding as if required by all. Words and abbreviations which have
well-known technical or trade meanings are used in the Contract Documents in accordance with
such recognized meanings.

1.2.3 Anything shown on the drawings and not mentioned in the specifications or mentioned in the
specifications and not shown on the drawings shall have the same effect as if shown or
mentioned respectively in both. Technical specifications take priority over general
specifications, and detail drawings take precedence over general drawings. Contractor shall
promptly notify the Owner of any conflict or inconsistency in the Contract Documents, upon its
discovery, and promptly submit an explanation in writing of the conflict or inconsistency to the
Owner.

1.2.4 Should any labor, material, or equipment be required which is not denoted in the drawings and
specifications, but which is, nevertheless, reasonably necessary for the proper carrying out of
the intent of the Work, it is agreed that the labor, material, or equipment is implied, and the
Contractor shall provide such labor and furnish such materials and equipment as fully as if they
were completely delineated and prescribed, without additional cost to the Owner.

1.2.5 The Contractor may be furnished additional instructions and detail drawings to carry out the
Work included in the Contract Documents. The additional drawings and instructions thus
supplied to the Contractor will coordinate with the Contract Documents and will be so prepared
that they can be reasonably interpreted as a part thereof. The Contractor shall carry out the
Work in accordance with the additional detail drawings and instructions.

1.2.6 The drawings and specifications are divided into sections for convenience and clarity only. The
Contractor shall not construe this division as a division of the Work into various subcontractor
units. The Contractor may subcontract the Work in such divisions as he sees fit, but he is
ultimately responsible for furnishing all Work required by the Contract Documents.

1.2.7 The provisions of this Contract cannot be amended, modified, varied or waived in any respect
that causes a change to the Contract Sum or Contract Time except by a Modification. The
Contractor is hereby given notice that no person has authority to orally waive; or to
release the Contractor from any of the Contractor's duties or obligations under or arising
out of the Contract Documents. Any waiver, approval or consent granted by Modification or
Field Order to the Contractor shall be limited to those matters specifically and expressly stated
thereby to be waived, approved or consented to and shall not relieve the Contractor of the
obligation to obtain any future waiver, approval or consent.

1.3 OWNERSHIP AND USE OF DOCUMENTS

1.3.1 All plans, drawings, specifications, and documents relating to the Work are the property of the
Owner and are to be used only for the Project.
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ARTICLE 2 ARCHITECT/ENGINEER

2.1 DEFINITIONS

21.1 The term Architect/Engineer, hereinafter "A/E" or "Architect" or "Engineer", shall mean the
consulting firm or City Department/Division, or their duly authorized representatives, lawfully
licensed to practice in Virginia, which is responsible for the activities specified herein.

2.1.2 Although the A/E is referred to throughout the Contract Documents as if singular in number and
masculine in gender, A/E includes plural in number and feminine or neuter in gender, as
appropriate.

ARTICLE 3 OWNER

3.1 DEFINITION

3.1.1  The Owner is the City of Lynchburg, Virginia ("City"). The term Owner means the Owner or its
authorized representative. The Departmental Director, or his designee, is the authorized
Owner's representative for this Contract. Notwithstanding the foregoing, the authority of the
Owner's representative is subject to the limitations in the Lynchburg Public Procurement Code.

3.1.2 The Departmental Director, will designate a single Owner's representative, with the title of
Project Manager (PM), who will have the power to act, within the scope of his delegated
authority, for and on behalf of the Owner, in accordance with the terms of the Contract
Documents.

3.1.3 For purposes of any change in the Work, the term "Owner" or "Owner's representative"
specifically excludes any and all inspectors having building code or City ordinance
responsibilities or jurisdiction under the requirements of the building permit for the Project.

3.2 INFORMATION POSSESSED BY OWNER

3.2.1 The Owner, as a courtesy, may make available for the Contractor's reasonable review, at the

Owner's offices or together with the Contract Documents, other reports, surveys and analyses
pertaining to the Project site. Any such information provided to the Contractor is intended to be
for the Contractor's convenience only, and its accuracy and completeness are not guaranteed
or warranted by the Owner or the A/E, it being the Contractor's sole responsibility to verify the
accuracy and completeness of such information. Such information is not incorporated by
reference into or made a part of the Contract Documents.

3.2.1.1 Notwithstanding any information provided by Owner or anyone acting on the behalf of Owner,

3.3

3.3.1

the Contractor assumes full responsibility for inspection of the site and for the means and
methods of construction that he employs when performing the Work. The Owner shall not be
liable for any additional work or costs arising as a result of any conclusions reached or
assumptions derived by the Contractor from or based upon any such information that the Owner
makes available for the Contractor's convenience.

OWNER-PAID PERMITS AND FEES

The Owner will, where applicable, pay for:

A Sewer availability fees;
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3.3.2.

3.4

3.4.1

3.5

3.5.1

3.5.2

3.6

3.6.1

.2 Water availability/meter connection fee;

3 Electrical, natural gas, telephone, and cable TV permanent installation charges;
4 Any easements required,;

5 Railroad flagging services; and

.6 The Contractor is required to comply with the general requirement for work in the
right-of-way as outlined in The Manual of Specifications and Standard Details, 2009 for the
City of Lynchburg.

The Contractor's attention is directed to Article 4.7, Contractor-Paid Taxes, Permits, Fees, and
Notices, describing other permits to be obtained and fees to be paid by the Contractor.

OWNER'S RIGHT TO STOP WORK

If the Contractor fails to correct defective Work as required herein or persistently fails to carry
out the Work in accordance with the Contract Documents, the Owner, by a written order, may
order the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty
on the part of the Owner to exercise this right for the benefit of the Contractor or any other
person or entity.

OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven (7) days after receipt of Notice from the Owner to commence
and continue correction of such default or neglect with diligence and promptness, the Owner
may, without prejudice to any other remedy he may have, rectify such deficiencies, including
without limitation, by performing the Work or having the Work performed by other contractors,
as outlined in Section 6.1, Owner’s Right to Perform Work and to Award Separate Contracts. In
such case, an appropriate Change Order or Change Directive shall be issued by Owner
deducting from the payments then or thereafter due the Contractor the cost of correcting such
deficiencies, including compensation for the additional services made necessary by such
default, neglect or failure. If the payments then or thereafter due the Contractor are not
sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

Neither the Owner their officers, agents, assigns or employees are in any way liable or
accountable to the Contractor or his surety for the method by which Work performed by the
Owner or performed by other contractors pursuant to this Article 3.5, or any portion thereof, is
accomplished or for the price paid therefore. Notwithstanding the Owner's exercise of its rights
under this Article 3.5, the Contractor and its surety shall have sole responsibility to maintain and
protect the Work, including without limitation, that portion of the Work performed by or on behalf
of Owner pursuant to this Article 3.5.

SUSPENSION OF WORK
The Owner shall have the authority to suspend the Work, in whole or in part, for such periods
and such reasons as the Owner may deem necessary or desirable, in its sole discretion,

including without limitation:

A Unsuitable weather;
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2 Other conditions considered unfavorable for the suitable prosecution of the Work;
and/or

3. Other conditions considered adverse to the best interests of the Owner.

Any such suspension shall be made by Owner by written order to the Contractor. The
Contractor shall obey immediately such order of the Owner and shall not resume the Work until
so ordered in writing by the Owner. The Contractor shall be entitled to an extension of the
Contract Time, subject to the provisions of Article 8, Contract Time, herein.

No such suspension of the Work shall be the basis of a claim by the Contractor for any increase
in the Contract Sum or for any other damages, losses, costs or expenses if the suspension is for
a reasonable time under the circumstances then existing and the cause thereof is beyond the
control and is without the fault or negligence of the Owner or those acting on Owner’s behalf.

In the event of suspension of Work, the Contractor will, and will cause his Subcontractors and
others providing any of the Work through Contractor to, protect carefully his and their materials
and Work against damage or injury from the weather and maintain completed and uncompleted
portions of the Work as required by the Contract Documents. If, in the opinion of the Owner,
any Work is damaged or injured by reason of failure on the part of the Contractor or any of his
subcontractors to so protect same, such Work shall be removed and replaced at the expense of
the Contractor.

USE AND OCCUPANCY PRIOR TO FINAL ACCEPTANCE BY OWNER

The Owner has the right to take possession of and use any completed or partially completed
portions of the Work, notwithstanding that the time for completing the entire Work or any
portions thereof may, or may not, have expired. The taking of possession and use by the
Owner shall be in accordance with the provisions in Article 9.8, Substantial Completion and
Guarantee Bond. If such prior use delays the Work, the Contractor may submit a request for a
time extension in accordance with the requirements of Article 8, Contract Time.

RIGHT TO AUDIT AND PRESERVATION OF RECORDS

The Contractor shall maintain books, records and accounts that completely and accurately
account for all of his costs and receipts relating to the Project in accordance with generally
accepted accounting principles and practices. The Owner or its authorized representatives shall
have the right to review, inspect, audit and/or copy the books, records, accounts and related
documents, including without limitation, supporting documents, of the Contractor under any of
the following conditions:

A If the Contract is terminated for any reason in accordance with the provisions of these
Contract Documents, in order to arrive at equitable termination costs;

2 If the Contractor and the Owner dispute the amount due the Contractor under the terms of
this Contract;

.3 To check or substantiate any amounts invoiced or paid that are required to reflect the
costs of the Contractor, or the Contractor's efficiency or effectiveness under this Contract
or in connection with any extras, changes, claims, additions, back charges, or other, as
may be provided for in this Contract; and/or
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4 If it becomes necessary to determine the Owner's rights and the Contractor's obligations
under the Contract or to ascertain facts relative to any Claim.

These provisions for review, inspection, audit and copying shall give the Owner unlimited
access during normal working hours to the Contractor's books, records, accounts and
supporting documents under the conditions stated above.

The Contractor shall make all his books, records, accounts, and all other documents relating to
his costs and receipts under this Contract, including without limitation any supporting
documents, available to the Owner and its representatives for review, audit, inspection and
copying at any time during the period from entry into this Contract through three years after
Final Payment or termination of this Contract, whichever occurs later.

Any payments made under this Contract shall not constitute a waiver of the Owner's rights to
review, inspect, copy and audit. Payments shall not constitute a waiver or agreement by the
Owner that it accepts as correct the billings, invoices or other charges upon which the payments
are based. If the Owner's review and audit produces a claim against the Contractor, the Owner
may pursue all its legal remedies, even though Owner has made all or part of the payments
required by this Contract.

If any review or audit by the Owner or the Owner's representatives discloses an underpayment
by the Owner, the Owner shall pay any amounts found by the audit to be owed to the
Contractor. If such audit discloses an overpayment, the Contractor reimburses the Owner for
the amount of the overpayment.

The Owner's right to review, inspect, audit and copy, and the Contractor's duty as to
preservation of records shall terminate at the end of three (3) years after Final Payment or
termination of this Contract, whichever occurs later. The Contractor shall include this "Right to
Audit and Preservation of Records" clause in all his subcontracts, and he shall require the same
to be inserted by all Subcontractors and lower-tier subcontractors in their subcontracts; for any
portion of the Work. Should Contractor fail to cause this clause to be included in any such
subcontract or lower tier subcontract or otherwise fail to ensure the Owner's rights under this
Article 3.8, Contractor shall be liable to Owner for all costs, expenses and attorney's fees that
Owner may incur in order to obtain the information that would have otherwise been available to
Owner under this Article 3.8, and the absence of such information shall create a presumption in
the Owner's favor, which Contractor must overcome with clear and convincing evidence, that
the missing information does not support the payment to Contractor or Contractor claim at
issue.

Review, inspection, audit and copying pursuant to this Article 3.8 may be conducted by the
Owner or its authorized representatives.

Documents subject to this Article 3.8 shall be made available to Owner and its representatives
in whatever formats Owner requests, including without limitation, any electronic formats and/or
in paper formats.

RIGHT TO REVIEW OTHER DOCUMENTS AND MATERIALS

In addition to the rights granted to the Owner under Article 3.8, Right to Audit and Preservation
of Records or Documents, the Owner shall have the right to inspect, review and copy any and
all of the Contractor's records or documents pertaining to or relating in any way to the Work,
including, but not limited to, correspondence, memoranda, minutes, reports, intra- and inter-
office communications, work papers, estimating sheets, progress reports, forecasts, audio or
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video recordings, computer disks, e-mails, films, or any other materials, regardless of physical
form or characteristics, which were prepared by or in the possession of, or obtainable by, the
Contractor. The Contractor shall make all such documents and records available to the Owner
upon ten (10) days Notice to the Contractor of the Owner's intent to inspect and review such
documents. The Contractor shall include this "Right to Review Documents and Other Materials"
clause in all its subcontracts, and Contractor shall cause the same to be inserted by all
Subcontractors and lower-tier subcontractors in their subcontracts for any portion of the Work.
The Contractor hereby waives any right he may have to additional compensation or time
extensions in the event he fails or refuses to preserve and produce records pertaining to any
such claim as requested by the Owner pursuant to this paragraph. In addition, the Owner may
withhold all or any portion of any progress payments, which may be otherwise due, in the event
Contractor refuses to comply with its obligations under this Article 3.9. The review, inspection
and copying of documents and other records under this Article 3.9 may be conducted by the
Owner or its authorized representatives.

Records and documents subject to this Article 3.9 shall be made available to Owner and its
representatives in whatever formats Owner requests, including without limitation, any electronic
formats and/or in paper formats.

ARTICLE 4 CONTRACTOR

4.1

411

4.2

4.2.1

422

4.3

4.3.1

43.2

DEFINITION

The Contractor is the person or entity identified in the Contract as such, and is generally
referred to throughout the Contract Documents as if singular in number and masculine in gender
but includes the feminine and neuter in gender, as appropriate. The term Contractor means the
Contractor or his authorized representative.

This entire Contract is not one of agency by the Contractor for Owner but one in which the
Contractor is engaged independently in the business of providing the services and performing
the Work herein described as an independent contractor.

REVIEW OF CONTRACT DOCUMENTS

The Contractor shall not perform any portion of the Work at any time without having obtained
and carefully reviewed the Contract Documents or, where required, approved Shop Drawings,
Product. Data, Samples or Manuals for such portion of the Work.

The Contractor shall keep at the Project site at least two (2) copies of the drawings and
specifications and shall at all times give the A/E, inspectors, and representatives of the Owner
access thereto. Further, said drawings and specifications shall be the approved sets issued to
the Contractor by the appropriate City permit agencies.

CONTRACTOR'S REPRESENTATIONS
By entering into this Contract with the Owner, the Contractor represents and warrants the
following, together with all other representations and warranties in the Contract Documents.

That he is experienced in and competent to perform the type of work required and to furnish the
plant, materials, supplies or equipment to be so performed or furnished by him;

That he is financially solvent, able to pay his debts as they mature, and possessed of sufficient
working capital to initiate and complete the Work required by the Contract Documents;
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43.4

4.3.5

4.3.6

4.3.7

4.3.8

4.3.9

4.3.10

4.3.11

4.4

441

4.4.2

443
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That he is familiar with all federal, state, and local government laws, ordinances, permits,
regulations and resolutions that may in any way affect the Work or those employed therein;

That such temporary and permanent Work required by the Contract Documents which is to be
done by him will be satisfactorily constructed and fit for use for its intended purpose and that
such construction will not injure any person, or damage any property;

That he has carefully examined the Contract Documents and the site of the Project and the
Work and that from his own investigations, he has satisfied himself and made himself familiar
with: (1) the nature and location of the Work, (2) the character, quality and quantity of materials
likely to be encountered, including, but not limited to, all structures and obstructions on or at the
project site, both natural and man-made; (3) the character of equipment and other facilities
needed for the performance of the Work, (4) the general and local conditions, including without
limitation its climatic conditions, the availability and cost of labor and the availability and cost of
materials, tools and equipment; (5) the quality and quantity of all materials, supplies, tools,
equipment, labor and professional services necessary to complete the Work in the manner
required by the Contract Documents; and (6) all other matters or things which could in any
manner affect the performance of the Work;

That he will fully comply with all requirements of the Contract Documents;

That he will perform the Work consistent with good workmanship, sound business practice, and
in the most expeditious and economical manner consistent with the best interests of the Owner;

That he will furnish efficient business administration, an experienced superintendent, and an
adequate supply of workmen, equipment, tools and materials at all times;

That he will complete the Work within the Contract Time;

That his Contract Sum is based upon the labor, materials, systems and equipment required by
the Contract Documents, without exception; and

That he has satisfied himself as to the feasibility and correctness of the Contract Documents for
the construction of the Work.

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor shall supervise and direct the Work, using his best skill and attention. He shall
be solely responsible for all construction means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under the Contract; subject, however,
to the Owner's right to reject means and methods proposed by the Contractor which are unsafe
or otherwise not in compliance with the Contract Documents.

The Contractor shall be responsible to the Owner for the acts and omissions of Contractor's
employees, Subcontractors and sub-subcontractors, suppliers, their agents and their
employees, and of any other persons providing any of the Work through Contractor, and for
their compliance with each and every requirement of the Contract Documents, in the same
manner as if they were directly employed by the Contractor.

The Contractor understands and agrees that he shall not be relieved of his obligations to
perform the Work in accordance with the Contract Documents either by the activities or duties of
the Owner or the A/E in their administration of the Contract or by inspections, tests, or approvals
required or performed under Article 7 by persons other than the Contractor.
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446

4.4.7

4.5

4.5.1

452

453

454

4.5.5

Before starting a section of the Work, the Contractor shall carefully examine all preparatory work
that has been executed by others to receive his Work to see that it has been completed. He
shall check carefully, by whatever means are required, to ensure that his Work and adjacent,
related work will finish to proper quality, contours, planes, and levels.

The Contractor understands and agrees that the Owner and A/E will not have any liability for or
any responsibility to exercise any control over construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work,
and they will not be responsible for the Contractor's failure to carry out the Work in accordance
with the Contract Documents. The Owner and the A/E will not have any liability for or any
responsibility to exercise any control over the acts or omissions of the Contractor,
Subcontractors, sub-subcontractors or any of their agents or employees, or any other persons
performing any of the Work.

The Contractor shall use no plant, equipment, materials, or persons for this Work to which the
Owner objects.

The Contractor shall not remove any portion of the Work or stored materials from the site of the
Project without the Owner's prior, written approval.

LABOR, MATERIALS AND EQUIPMENT

The Contractor shall furnish all plant, labor, materials, supplies, equipment and other facilities
and things necessary or proper for, or incidental to, the Work, and will perform all other
obligations imposed on him by the Contract Documents. Final payment will not be made until
the Work is so completed.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for
all labor, materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper execution and
completion of the Work, whether temporary or permanent and whether or not incorporated or to
be incorporated in the Work.

Work, materials, and equipment which are necessary in the construction but which are not
specifically referred to in the specifications or shown in the drawings but implied by the Contract
Documents shall be furnished by the Contractor at his own cost and expense. Such work and
materials shall correspond with the general character of the Work as may be determined by the
A/E subject to review as provided in Article 2.2.11.

The Contractor shall perform at least that percentage of the Work specified in the Contract to be
Contractor self performed with forces that are in the direct employment of the Contractor. The
Contractor shall submit to the Owner within thirty (30) days after award of the Contract a
designation of the Work to be performed by the Contractor with his own forces. The
percentage of the Work to be performed under subcontract shall be calculated by adding the
amounts of all subcontracts and dividing this sum by the total Contract Sum.

The Contractor shall at all times enforce strict discipline, safety and good order among all
persons providing any of the Work through him and shall not cause or allow to be used for the
Work any unfit person or anyone not skilled in the task assigned to him. If any person
providing any of the Work through the Contractor shall appear to the Owner to be incompetent
or to act in a disorderly or improper manner, such person shall be removed immediately, at the
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4.5.7

458

4.6

4.6.1

46.2

4.7

4.71

4.7.2

request of the Owner, and shall not provide any of the Work except on written consent of the
Owner.

No materials or supplies for the Work shall be purchased by the Contractor or by any
Subcontractor subject to any chattel mortgage, or under a conditional sale or other agreement
by which an interest is retained by the seller. The Contractor warrants that he has good title to
all materials and supplies used by him in the Work.

The Contractor shall provide approved and adequate sanitary accommodations. All wastes shall
be covered, disinfected, incinerated or otherwise disposed of legally.

All equipment, apparatus and/or devices of any kind to be incorporated into the Work that are
shown or indicated on the drawings or called for in the specifications or required for the
completion of the Work shall be entirely satisfactory to the Owner as regards operation, capacity
and/or performance. No approval, either written or verbal, of any drawings, descriptive data or
samples of such equipment, apparatus, and/or device shall relieve the Contractor of his
responsibility to turn over the same in good working order for its intended purpose at the
completion of the Work in complete accordance with the Contract Documents. Any equipment,
apparatus and/or device not fulfilling these requirements shall be removed and replaced by
Contractor with proper and acceptable equipment, apparatus, and/or device, or put in good
working order satisfactory to the Owner by Contractor without additional cost to the Owner.

WARRANTY

The Contractor warrants to the Owner that all materials and equipment furnished under this
Contract will be new unless otherwise specified, and that all workmanship will be of first class
quality, free from faults and defects and in conformance with the Contract Documents and all
other warranties and guaranties specified therein. Where no standard is specified for such
workmanship or materials, they shall be the best of their respective kinds. All Work not
conforming to these requirements, including substitutions not properly approved and authorized,
may be considered defective. If required by the Owner, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment. This warranty is not limited by
the provisions of Article 13, Uncovering and Correction of Work.

The Work included in this Contract is specified in the Contract Documents. The Contractor shall
be required to complete the Work specified and to provide all items needed for construction of
the Work, complete and in good order.

CONTRACTOR-PAID TAXES, PERMITS, FEES AND NOTICES

The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or
portions thereof provided by the Contractor which are legally enacted at the time bids are
received, whether or not yet effective. Taxes to be paid by the Contractor shall include, but
shall not be limited to, the Lynchburg City Business, Professional and Occupational License Tax
(a gross receipts tax).

Except as provided in Article 3.3, Owner-Paid Permits and Fees, the Contractor will be
responsible for obtaining and paying for all other fees, permits and licenses necessary for the
proper execution of the Work, including but not limited to:

A Building Permit and inspections (City fees waived);

2 Plumbing, Electrical, Mechanical Permits and inspections (City fees waived);

May 3, 2010 PM - 40



4.7.3

4.8

4.8.1

4.8.2

4.8.3

.3 Temporary water meter, temporary electrical and telephone installations and
temporary utility usage;

4 Temporary security lighting;

.5 All other permits necessary in order to perform the Work shall also be secured by the
Contractor, and fees necessary in order to perform the Work shall be paid by him as part
of this Contract at no additional cost to the Owner.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations,
codes, permits, resolutions and lawful orders of any public authority bearing on the performance
of the Work; including but not limited to OSHA, Title 40.1 Labor and Employment Chapter 3 of
the Code of Virginia, and Title VII of the Civil Rights Act of 1964, as amended. All safety
violations shall be corrected immediately upon receipt of notice of violation.

COMPLIANCE

All demolition and excavation shall comply with all laws, ordinances, rules and regulations, and
lawful orders of public authority, including without limitation, those for the prevention of
accidents as issued by the Department of Labor and Industry of the Commonwealth of Virginia.

A IMMIGRATION REFORM AND CONTROL ACT OF 1986
The Contractor certifies that it does not, and will not during the performance of the
Contract, employ illegal alien workers or otherwise violate the provisions of the federal
Immigration Reform and Control Act of 1986.
To the extent of the Work indicated in the Contract Documents, the Contractor shall comply and
the construction shall conform to all applicable and current editions or revisions of the following
codes, specifications and standards. In case of conflict, the order of precedence shall be as
hereinafter listed:
A Lynchburg Public Procurement Code;

2 Contract Documents;

w

City of Lynchburg Manual of Specifications and Standard Details

~

The Virginia Uniform Statewide Building Code (“USBC”), as amended including, without
limitation, The International Building Code ("IBC") and other codes incorporated by the
USBC and IBC); and

.5  The Virginia Department of Transportation Road and Bridge Specifications and the Road
Designs and Standards.

If the Contractor (or any person in a contract with the Contractor relating to the Work) finds an
error, inconsistency, omission, ambiguity, discrepancy, conflict or variance in the Contract
Documents, or between the Contract Documents and any provisions of law, ordinance, rule, or
regulations or any of the codes, specifications and standards set forth in 4.8.2 herein, the
Contractor has the obligation to promptly seek in writing a clarification thereof from the A/E, with
a copy to the Owner, prior to the time of beginning any of the Work that is affected by such
error, inconsistency, omission, ambiguity, discrepancy, conflict or variance. The Owner will
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welcome such a clarification request, and, if deemed necessary by the Owner, the Owner will
issue a written instruction clarifying the matter in question. If the Contractor feels that the
written clarification requires additional work, the Contractor shall follow the change process in
Article 12, Changes and Modifications in the Work.

Should the Contractor fail to seek such a clarification thereof immediately upon the discovery of
the need therefore, prior to the time the said Work is performed, the Contractor thereby
assumes all risk of loss related to such error, inconsistency, ambiguity, discrepancy, conflict or
variance which the Contractor (and any person in contract with Contractor relating to the Work)
knew or should have known, using a normal, professional standard of care, existed prior to the
time the Work was performed.

Any material or operation specified by reference to publications; or published specifications of a
manufacturer, a society, an association, a code, or other published standard, shall comply with
the requirements of the referenced document which is current on the date of receipt of bids. If
the Contractor observes that any of the Contract Documents are at variance with any such
referenced publications, codes, published specifications, or published standards in any respect,
he shall promptly notify the A/E in writing, with a copy to the Owner. The A/E will make such
judgments as are necessary and notify the Contractor prior to the performance of the Work.

If the Contractor performs any Work contrary to any law, code, ordinance, regulation,
publication, standard, permit, rule, regulation or resolution, he shall assume full responsibility
therefore and shall bear all costs attributable thereto.

The Contractor is responsible for locating all underground structures such as water, oil and gas
mains, water and gas services, storm and sanitary sewers and telephone and electric conduits
that may be encountered during construction. The Contractor shall have Miss Utility locate all
utilities on the site within the area of the Work and shall dig test holes, to determine the position
of the underground structures. The Contractor shall pay the cost of digging test holes and
likewise he shall pay the cost of the services of the representatives of the owners of such
utilities for locating the said utilities. The cost of determining the location of any and all utilities
is to be included in the bid price. The Owner shall pay the owners of such utilities for fees or
charges for relocation of gas, electric, telephone, cable or other lines and/or services indicated
to be relocated by others.

If utilities are marked which are not shown on the plans, the Contractor shall immediately give
Notice to the Owner and the A/E of such finding. The Owner and A/E shall provide a direction
to the Contractor within a reasonable period of time if additional work is required as a result of
the finding. If the Contractor believes that it requires additional work, the Contractor shall follow
the change process in Article 12, Changes and Modifications in the Work.

ALLOWANCES

The Special Conditions, if any, will contain provisions for allowances, if applicable to this
Contract.

SUPERINTENDENT

4.10.1 The Contractor shall employ and have present at the Project site a competent Superintendent

and any necessary assistants to ensure adequate supervision of the Work. The Superintendent
shall have full authority to represent the Contractor, and all communications given to the
Superintendent shall be as binding as if given to the Contractor.
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Such Superintendent shall be acceptable to the Owner and shall be one who will be continued
in that capacity for duration of this Project, unless he ceases to be on the Contractor's payroll.
The Superintendent shall not be employed on any other project during the performance of this
Contract.

CONSTRUCTION SCHEDULE

The Contractor shall, within twenty (20) days after issuance of the Notice of Award, and prior to
the pre-construction meeting, prepare and submit to the A/E and Owner for review, a
reasonably practicable and feasible Deconstruction and Demolition Schedule, showing the
method by which the Contractor will comply with Completion Date requirements as set forth in
the Contract. Unless otherwise agreed in writing by Owner or indicated in the specifications, the
Construction Schedule shall be provided in electronic and paper format. The Construction
Schedule shall show in detail how the Contractor plans to execute and coordinate the Work.
The Contractor shall use this schedule in the planning, scheduling, direction, coordination and
execution of the Work. The Construction Schedule shall encompass all of the work of all trades
necessary for construction of the Project and shall be sufficiently complete and comprehensive
to enable progress to be monitored on a day-to-day basis. The Owner and A/E shall each be
provided with a copy of all schedules, updates, reports and other documentation required
herein, which shall be suitable for reproduction by the Owner, and, unless otherwise agreed by
Owner, shall be in electronic and paper format. When required to assist the A/E with Project
staffing requirements for the following week, the Contractor shall provide the A/E, on each
Friday, with a detailed work schedule for the following week. The Contractor shall provide the
A/E with at least a seventy-two (72) hour notice for the following items: (1) All traffic lane
changes, (2) Work ready for inspection or testing, (3) . The Contractor may be
charged for additional costs of inspection when material and workmanship are found to not be
ready for inspection or testing at the time the Contractor calls for inspection or testing.

It is the sole responsibility of the Contractor to prepare, maintain, update, revise and utilize the
Construction Schedule as outlined in this Article 4.11, Construction Schedule. The Construction
Schedule shall be the sole overall schedule utilized by the Contractor in managing this Project;
provided, however, that Contractor may, at its option, employ and utilize other schedules based
upon and consistent with the Construction Schedule. In general, it is the intent of this paragraph
4.11.2 to allow the Contractor to choose its own means, methods and construction procedures
consistent with good practice and the Contract Documents.

If the Contractor should express an intention to complete the Work earlier than any required
Milestone or Completion Date, including without limitation, in any schedule, the Owner shall not
be liable to the Contractor for any delay or associated extra costs based upon the Contractor
being unable to complete the Work before such earlier date. The duties, obligations and
warranties of the Owner to the Contractor apply only to the completion of the Work on the
Milestone and Completion Dates required by the Contract Documents and do not apply to early
completion.

Submission to the Owner of the Construction Schedule is advisory only, does not satisfy any
requirement for any notice required by the Contract Documents or the Lynchburg Public
Procurement Code, and such submission shall not relieve the Contractor of the responsibility for
accomplishing the Work within each and every required Milestone and Completion Date.
Omissions and errors in the approved Construction Schedule shall not excuse performance that
is not in compliance with the Contract Documents. Submission to the Owner and/or A/E in no
way makes the Owner and/or A/E an insurer of the Construction Schedule's success or makes
Owner and/or the A/E liable for time or cost overruns flowing from the Construction Schedule’s
shortcomings. The Owner hereby disclaims any obligation or liability by reason of Owner and/or
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4.11.6

4.11.7
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A/E approval or failure to object to the Construction Schedule, and any such approval or failure
to object shall not be considered an admission by the Owner that the Construction Schedule
was reasonably practicable or feasible.

Contractor shall consult with and obtain information from principal Subcontractors necessary in
preparation of the Construction Schedule, and for updates and revisions required therein.
Contractor shall provide each principal Subcontractor with copies of the Construction Schedule
and any revisions or updates affecting that Subcontractor's work. Contractor shall hold
appropriate progress meetings with Subcontractors and shall direct and coordinate the work of
Subcontractors consistent with and as required herein. Owner shall have the right to attend
Subcontractor progress meetings but shall not be required to participate in such meetings or
provide information to Subcontractors, except through the Contractor. Contractor shall keep
up-to-date minutes of subcontractor progress meetings and shall provide same to Owner. The
Contractor shall ensure that each Subcontractor, sub-subcontractor or supplier acknowledges
and accepts the requirements of the Construction Schedule relating to their part of the Work.

If Contractor's Construction Schedule indicates that Owner, the A/E, or a separate contractor is
to perform an activity by a specific date, or within a certain duration, Owner, the A/E, or any
separate contractor shall not be bound to said date or duration unless Owner expressly and
specifically agrees in writing to the same. The Owner's and/or A/E’s overall review and
acceptance or approval of the schedule does not constitute an agreement to specific dates or
durations for activities of the Owner, A/E, or any separate contractor.

The Contractor's Superintendent shall maintain at the Project site a current, updated
Construction Schedule, indicating actual monthly progress for those portions of the Project on
which Work has been or is being performed.

If an extension or contraction of any Milestone or Completion Date is authorized by any Change
Order, the Contractor shall revise his Construction Schedule, Milestone and Completion Dates
accordingly.

If, in the opinion of the Owner, the Construction Schedule does not accurately reflect the actual
progress and sequence of the Contractor's performance of the Work, the Contractor shall revise
the Construction Schedule, upon the Owner's request, and submit a revised Construction
Schedule that accurately represents the progress and sequence of the Contractor's
performance of the Work.

4.11.10 Contractor shall submit to the Owner the name of any scheduling consultant that Contractor

may select or retain, prior to using such consultant. Contractor shall not utilize any particular
scheduling consultant over the reasonable objection of the Owner to that consultant.

4.11.11 Contractor covenants, warrants, and guarantees that Contractor will not:

May 3,

A Misrepresent to Owner it’'s planning and scheduling of the Work;

2 Utilize schedules materially different from those made available to the Owner or any
subcontractors for the direction, execution and coordination of the Work, or which are not
feasible or realistic;

3 Prepare schedules, updates, revisions or reports that do not accurately reflect
Contractor's actual intent or Contractor's reasonable and actual expectations as to:

(@) The sequences of activities,
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4.11.14

(b)  The duration of activities,

(c)  The responsibility for activities,

(d)  Resource availability,

(e) Labor availability or efficiency,

) Expected weather conditions,

(90 The value associated with the activity,

(h)  The percentage complete of any activity,

(i) Completion of any item of work or activity,

)] Project completion,

(k)  Delays, slippages, or problems encountered or expected,
( Subcontractor requests for time extension, or delay claims of subcontractors, and
(m) If applicable, the float time available.

Contractor's failure to substantially comply with the foregoing covenants, warranties and
guarantees of paragraph 4.11.11 shall be a substantial and material breach of contract which
will permit Owner to terminate Contractor for default; or withhold payments under the Contract
Documents; and shall entitle Owner to the damages afforded by these Contract Documents or
applicable law.

Should Contractor fail to substantially comply with the provisions of the Contract Documents
relating to scheduling and execution of the Work by the overall Construction Schedule, Owner
shall have the right, at its option, to retain the services of scheduling consultants or experts
(including attorneys if necessary in the opinion of the Owner) to prepare schedules, reports,
updates and revisions of the schedule in accordance with the Contract Documents and to
review and analyze same, in order to allow Owner and the A/E to evaluate the progress of the
Work by Contractor, to determine whether Contractor is substantially complying with the
Contract Documents, and to direct such action by the Contractor, as permitted by the Contract
Documents, as required to ensure, under the Owner's schedule prepared hereunder, that
Contractor will complete the Work within the Contract Time. All costs and expenses and fees
incurred by Owner in exercising its rights hereunder shall be charged to Contractor's account.
If Contractor fails to substantially comply with the scheduling and execution of the Work
requirements of the Contract Documents, Contractor hereby agrees, in such instance, to
comply with such Owner-prepared schedules, if any, or directions, activity sequences and
durations as Owner may reasonably require, without additional cost to the Owner (subject only
to cost adjustments for such changes in the Work as Owner may direct), to ensure completion
within the Contract Time.

The Construction Schedule shall be utilized by Owner, A/E and Contractor for submission,
review and approval of monthly Payment Requests. The schedule must be updated by
Contractor monthly with each progress payment application and submitted to the Owner and
A/E for review with the progress payment application. Owner shall not be required to process
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and review Contractor's Application for Payment if Contractor has failed or refused to provide
the scheduling update information required herein.

4.11.15 The type of schedule to be utilized on this Project, along with its particular elements, shall be

4.12

4121

4.12.2

4.12.3

4124

4.12.5

May 3,

as specified in the Contract Documents.
RESPONSIBILITY FOR COMPLETION

The Contractor shall furnish such manpower, materials, facilities and equipment and shall work
such hours, including night shifts, overtime operations and Sundays and holidays, as may be
necessary to ensure the performance of the Work within the Milestone and Completion dates
specified in the Contract. If the Owner notifies the Contractor that it has become apparent that
the Work will not be completed within required Milestone or Completion Dates and such is not
due solely to circumstances for which Contractor has established entitlement to an extension to
the Contract Time, the Contractor agrees that it will assume full responsibility to take some or all
of the following actions, at no additional cost to the Owner (except for circumstances beyond the
Contractors’ control), in order to ensure, in the opinion of the Owner, that the Contractor will
comply with all Milestone and Completion Date requirements:

A Increase manpower, materials, crafts, equipment and facilities;

2 Increase the number of working hours per shift, shifts per working day, working days per
week, or any combination of the foregoing; and

.3 Reschedule activities to achieve maximum practical concurrency of accomplishment of
activities.

Failure of the Owner to notify the Contractor of the apparent delay shall not relieve Contractor of
the obligation to finish the Work within the required Milestone or Completion date.

If the actions taken by the Contractor to remedy delays not due solely to circumstances for
which Contractor has established entitlement to a time extension are not satisfactory, the Owner
may direct the Contractor to take any and all actions necessary to ensure completion within the
required Milestone and Completion Dates, without additional cost to the Owner. In such event,
the Contractor shall continue to assume responsibility for his performance and for completion
within the required dates.

If, in the opinion of the Owner, the actions taken by the Contractor pursuant to this Article or the
progress or sequence of Work are not accurately reflected on the Construction Schedule, the
Contractor shall revise such schedule to accurately reflect the actual progress and sequence of
Work.

Failure of the Contractor to substantially comply with the requirements of this Article is grounds
for a determination by the Owner, pursuant to Article 15, Termination Of The Contract, that the
Contractor is failing to prosecute the Work with such diligence as will ensure its completion
within the time specified.

The Owner may, at its sole discretion and for any reason, including when it is apparent to the
A/E or Owner that the Work will not be completed within the required Milestone or Completion
Dates, require the Contractor to accelerate the Construction Schedule by providing overtime,
Saturday, Sunday and/or holiday work and/or by having all or any subcontractors designated by
the Owner provide overtime, Saturday, Sunday, and/or holiday work. If the Owner requires
overtime, Saturday, Sunday or holiday work by the Contractor's or his Subcontractor's own
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4.12.6

4.13

4.131

4.14

4.14.1

4.14.2

4.14.3

4.14.4

4.14.5

4.14.6

May 3,

forces, and such requirement is not related in any way to the Contractor's apparent inability to
comply with Milestone and Completion Date requirements, the Owner shall reimburse the
Contractor for the direct cost to the Contractor of the premium time for all labor utilized by the
Contractor in such overtime, Saturday, Sunday or holiday work (but not for the straight time
costs of such labor), together with any Social Security and State or Federal unemployment
insurance taxes in connection with such premium time. However, no overhead supervision
costs, commissions, profit or other costs and expenses shall be payable in connection
therewith.

This provision does not eliminate the Contractor's responsibility to comply with the City's noise
ordinances, all VDOT permit requirements, and all other applicable laws, regulations, rules,
ordinances, resolutions, and permit requirements.

DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall, at the Owner's direction, maintain at the site for the Owner one record
copy of all drawings, specifications, addenda, Change Orders and other Modifications, and Field
Orders in good order and marked currently to record all changes made during construction, and
approved Shop Drawings, Product Data, Samples and Manuals. These shall be available to the
A/E. These shall be delivered to the Owner upon completion of the Work.

SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND MANUALS

SHOP DRAWINGS are drawings, diagrams, schedules and other data specially prepared for
the Work by the Contractor or any Subcontractor, manufacturer, supplier or distributor to
illustrate some portion of the Work.

PRODUCT DATA are llustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate a material,
product or system for some portion of the Work.

SAMPLES are physical examples that illustrate materials, equipment or workmanship and
establish standards by which the Work will be judged.

MANUALS are manufacturer's installation, start-up, operating, maintenance and repair
instructions, together with parts lists, pictures, sketches and diagrams that set forth the
manufacturer's requirements, for the benefit of the Contractor and the Owner.

The Contractor shall review, approve and submit, with reasonable promptness and in such
sequence as to cause no delay in the Work or in the work of the Owner or any separate
contractor, all Shop Drawings, Product Data, Samples and Manuals required by the Contract
Documents.

By approving and submitting Shop Drawings, Product Data, Samples and Manuals, the
Contractor represents that he has determined and verified all materials, field measurements,
and field construction criteria related thereto, and that he has checked and coordinated the
information contained within such submittals with the requirements of the Work and of the
Contract Documents.

Parts and details not fully indicated on the contract drawings shall be detailed by the Contractor

in accordance with standard engineering practice. Dimensions on the drawings, as well as
detailed drawings themselves, are subject in every case to measurements of existing, adjacent,
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4.14.7

4.14.8

4.14.9

incorporated and completed Work, which shall be taken by the Contractor before undertaking
any Work dependent on such data.

The Contractor shall not be relieved of responsibility for any deviation from the requirements of
the Contract Documents by the Owner or A/E's approval of Shop Drawings, Product Data,
Samples or Manuals under Article 2, Architect/Engineer unless the Contractor has specifically
informed the Owner and A/E in writing of such deviation at the time of submission and the
Owner has given specific written approval to the specific deviation. The Contractor shall not be
relieved from responsibility for errors or omissions in the Shop Drawings, Product Data,
Samples or Manuals by the A/E's approval thereof.

The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings,
Product Data or Samples, to revisions other than those requested by the Owner or A/E on
previous submittals.

No portion of the Work requiring submission of Shop Drawings, Product Data, or Samples shall
commence until the submittal has been approved by the Owner and A/E as provided in Article 2,
Architect/Engineer. All such portions of the Work shall be in accordance with approved
submittals.

For substances that are proposed for use in the Project that may be hazardous to human
health, the Contractor shall submit to the A/E, for information only, information on precautions
for safely using these substances, including Material Safety Data Sheets and certification of
registration by the Contractor with authorities under the respective Virginia and Federal Toxic
Substances Control Acts.

4.14.10 Unless otherwise modified by the Owner in writing, the Contractor shall label or stamp and

4.14.11

4.15

4151

4.15.2

May 3,

number all Shop Drawings, Product Data, Samples or Manuals as prescribed by the Project
Manager.

The Contractor shall submit a copy of each submittal, including the transmittal sheet (for shop
drawings, product data, samples or manuals) to the Owner simultaneously with the
Contractor's submission of said drawings, data, samples or manual packages to the A/E.

EQUAL PRODUCTS:

The term "Product" as used in the Contract Documents refers to materials, equipment, supplies,
articles, fixtures, devices, types of construction, or products, as appropriate.

All products furnished shall, whenever specified and otherwise wherever practicable, be the
standard products of recognized, reputable manufacturers. If the manufacturer cannot make
scheduled delivery of an approved item, the Contractor may request approval of the A/E to use
another brand, make, manufacturer, article, device, product, material, fixture, form or type of
construction which the Contractor judges to be equal to that specified. An item need not be
considered by the A/E for approval as equal to the item so named or described unless it (1) it is
at least equal in quality, durability, appearance, strength, and design; (2) it will perform at least
equally the specific function imposed by the general design for the work being contracted for or
the material being purchased; and (3) it conforms substantially, even with deviations, to the
detailed requirements for the item in the specifications. Approval shall be at the sole discretion
of the A/E and will be based upon considerations of quality, workmanship, economy of
operation, suitability for the purpose intended, and acceptability for use on the project. Any
such approval must be in writing to be effective, and the decision of the A/E shall be final.
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4.15.4 To obtain such approval of equal products other than those specified in Contract Documents,
and not previously approved during the bidding, the Contractor's request for approval of any
equal product shall include the following:

A

Complete data substantiating compliance of the proposed equal product with the Contract
Documents;

Accurate cost data on proposed equal product in comparison with product or method
specified;

Product identification including manufacturer's name, address, and phone number;

Manufacturer's literature showing complete product description, performance and test
data, and all reference standards;

Samples and colors in the case of articles or products;

Name and address of similar projects on which the product was used and date of
installation;

All directions, specifications, and recommendations by manufacturers for installation,
handling, storing, adjustment, and operation.

4.15.5 The Contractor shall also submit with his request for approval a statement which shall include all
of the following representations by the Contractor, namely that:

A

May 3, 2010

He has investigated the proposed equal product and determined that it is equal or better
in all respects to that specified and that it fully complies with all requirements of the
Contract Documents;

He will meet all contract obligations with regard to this substitution;

He will coordinate installation of accepted equal products into the work, making all such
changes and any required schedule adjustments, at no additional cost to the Owner, as
may be required for the Work to be complete in all respects;

He waives all claims for additional costs and additional time related to equal products.
He also agrees to hold the Owner harmless from claims for extra costs and time incurred
by subcontractors and suppliers, or additional services which may have to be performed
by the A/E, for changes or extra work that may, at some later date, be determined to be
necessary in order for the Work to function in the manner intended in the Contract
Documents;

He will provide the same warranty and guarantee, and perform any work required in
accordance therewith, for the equal product that is applicable to the specified item for
which the equal product is requested;

Material will be installed, handled, stored, adjusted, tested, and operated in accordance
with the manufacturers' recommendation and as specified in the Contract Documents;

In all cases, new materials will be used unless this provision is waived in writing by, the
Owner or unless otherwise specified in the Contract Documents;
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4.15.6

4.15.7

4.15.8

4.15.8

4.16

4.16.1

4.17

May 3,

.8 All material and workmanship will be in every respect, in accordance with that which in
the opinion of the Owner, is in conformity with approved modern practice; and

9 He has provided accurate cost data on the proposed equal product in comparison with
the product or method specified, if applicable.

The Owner may require tests of all products proposed as equal products so submitted to
establish quality standards, at the Contractor's expense. After approval of an equal product, if it
is determined that the Contractor submitted defective information or data regarding the equal
product upon which Owner's approval was based, and that unexpected or un-contemplated
redesign or rework of the Project will be required in order to accommodate the equal product, or
that the item will not perform or function as well as the specified item for which equal product
was requested, the Contractor will be required to furnish the original specified item or request
approval to use another equal product. The Contractor shall pay all costs, expenses or
damages associated with or related to the unacceptability of such an equal product and the
resultant utilization of another item, and no time extension shall be granted for any delays
associated with or related to such an equal product.

Equal products will not be considered for approval by the Owner if:

A The proposed equal product is indicated or implied on the Contractor's shop drawing or
product data submittals and has not been formally submitted for approval by the
Contractor in accordance with the above-stated requirements; or

2 Acceptance of the proposed equal product will require substantial design revisions to the
Contract Documents or is otherwise not acceptable to the Owner.

Except as otherwise provided for by the provisions of any applicable laws, the Contractor shall
not have any right of appeal from the decision of the Owner disapproving any products
submitted if the Contractor fails to obtain the approval for an equal product under this Article.

If the Contractor proposes a product which the Owner determines is not equal to the product
named in Contract Documents but which the Owner nevertheless is willing to accept, Contractor
shall provide, upon request by the Owner, an itemized comparison of the proposed substitution
with the product specified and the cost differential which shall be credited to the Owner in a
Change Order issued in accordance with Article 12, Changes and Modifications in the Work.

USE OF SITE

The Contractor shall confine his operations at the site to areas permitted by law, ordinances,
permits, easements, right-of-way agreements and the Contract Documents. The Contractor
shall not unreasonably encumber the site, in the opinion of the Owner, with any materials,
equipment or trailers, nor shall Contractor block the entrances or otherwise prevent reasonable
access to the site, other working and parking areas, completed portions of the Work and/or
properties, storage areas, areas of other facilities that are adjacent to the worksite. If the
Contractor fails or refuses to move said material, equipment or trailers within 24 hours of Notice
by the Owner to so do, the Owner shall have the right, without further Notice, to remove, at the
Contractor's expense, any material, equipment and/or trailers which the Owner deems are in
violation of this paragraph.

CUTTING AND PATCHING OF WORK
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4171

4.17.2

4.18

4.18.1

4.18.2

4.19

4.191

4.20

4.20.1

May 3,

The Contractor shall be responsible for all cutting, fitting or patching that may be required to
complete the Work and to make its several parts fit properly and in accordance with the
Contract Documents.

The Contractor shall not damage or endanger any portion of the Work or the work of the Owner
or any separate contractors by cutting, patching or otherwise altering any work; or by
excavation. The Contractor shall not cut or otherwise alter the work of the Owner or any
separate contractor except with the written consent of the Owner and of such separate
contractor. The Contractor shall not unreasonably withhold from the Owner or any separate
contractor Contractor’s consent to cutting or otherwise altering the Work. The Owner shall not
be required to accept Work with a cut, splice, or patch when such cut, splice or patch is not
generally accepted practice for the particular work involved or is otherwise un-workmanlike in
the opinion of the Owner.

SITE CLEAN UP

The Contractor at all times shall keep the Project site and adjacent areas free from
accumulation of waste materials or rubbish caused by his operations. Before final payment is
made, the Contractor shall remove all of his waste materials, rubbish, scrap materials, debris,
tools, construction equipment, machinery, surplus materials, false work, temporary structures,
including foundations thereof and plant of any description, from the Project site and put the site
in a neat, orderly condition.

If the Contractor fails to clean up as required herein at any time during the performance of the
Work or at the completion of the Work, the Owner may, upon 24 hours natification, clean up the
site at the Contractor's expense.

PATENTS, ROYALTIES, ETC.

The Contractor guarantees to save harmless the Owner, its officers, agents, servants and
employees from liability of any kind or nature, including without limitation, cost, expense and
attorney's fees, on account of suits and claims of any kind for violation or infringement of any
patents or patent rights by the Contractor, or by anyone directly or indirectly employed by him,
or by reason of the use of any art, process, method, machine, manufacture, or composition of
matter patented or unpatented in the performance of this Contract in violation or infringement of
any letter or rights. The Contractor agrees to pay all royalties, fees, licenses, etc. required in
respect of the Work or any part thereof as part of his obligations hereunder without any
additional compensation.

INDEMNIFICATION

It is hereby mutually covenanted and agreed that the relation of the Contractor to the Work to be
performed by him under this Contract shall be that of an independent contractor and that as
such he will be responsible for all damages, loss or injury, including death, to persons or
property that may arise or be incurred in or during the conduct and progress of said work as the
result of any action, omission or operation under the Contract or in connection with the Work,
whether such action, omission or operation is attributable to the Contractor, subcontractor, any
material supplier, or anyone directly or indirectly employed by any of them. The Contractor shall
make good any damages that may occur in consequence of the Work or any part of it. The
Contractor shall assume all liability, loss and responsibility of whatsoever nature by reason of
his neglect or violation of any federal, state, county or local laws, regulations, codes or
ordinances.
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4.20.2 The Contractor shall indemnify, hold harmless and defend the Owner, its employees, agents,
servants and representatives from and against any and all claims, suits, demands, actions
(regardless of the merits thereof) and damages of whatever nature arising out of or resulting
from the performance of the Work or the failure to perform the Work, including without limitation,
jurisdictional labor disputes or other labor troubles that may occur during the performance of the
Work.

4.20.3 The indemnification obligations under this Article shall not be affected in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for the
Contractor or any Subcontractor under worker's or workman's compensation acts, disability
benefit acts or other employee benefit acts.

4.20.4 The obligations of the Contractor under this Article 4.20 shall not extend to the actions or
omissions of the A/E, his agents or employees, arising out of the preparation or approval of
maps, drawings, opinions, reports, surveys, change orders, designs or specifications.

4.20.5 The obligations of the Contractor under this Article 4.20 shall not extend to the proportion of
damages, loss or injury, including death, to persons or property that may arise or be incurred as
the result of any action, omission or operation of the Owner, or Owner’s separate contractor(s),
and their employees, agents, servants, and/or representatives.

4.21 FEDERAL REQUIREMENTS
4.21.1 DAVIS-BACON ACT

Contractor agrees, when working on any federally assisted projects with more than $2,000 in
labor costs, to comply with the Contract Work Hours and Safety Standards Act, the Davis-Bacon
Act (Section 29, CFR Part 5), the Copeland "Anti-Kickback" Act, and the Equal Opportunity
Employment requirements of Executive Order 11246 as amended by Executive Order 11375. In
such projects, the contractor agrees to post wage rates at the work site and submit a copy of
their payroll to the City for their files. In addition, to comply with the Copeland Act, the bidder
must submit weekly payroll records to the City. The contractor must keep records for three
years and allow the federal grantor agency access to these records, upon demand.

4.21.2 NONDISCRIMINATION OF EMPLOYEES
During the performance of this Contract, the Contractor agrees as follows:

.1 The Contractor will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin, age, disability, or any other basis
prohibited by state law relating to discrimination in employment, except where there is
bona fide occupational qualification reasonably necessary to the normal operation of the
Contractor. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

.2  The Contractor, in all solicitations or advertisements for employees placed by or on behalf
of the Contractor, will state that such Contractor is an equal opportunity employer.

3 Notices, advertisements and solicitations placed in accordance with federal law, rule or

regulation shall be deemed sufficient for the purpose of meeting the requirements of this
section.
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4 The Contractor will include the provisions of the foregoing paragraphs 1, 2, and 3 in every
subcontract or purchase order of over $10,000, so that the provisions will be binding upon
each subcontractor or vendor.

4.21.3 DRUG-FREE WORKPLACE REQUIRED:

4.22

4.221

4.22.2

4.22.3

As required by section 2.2-4312 of the Code of Virginia during the performance of the
Contract, Contractor agrees to (i) provide a drug-free workplace for the contractor's
employees; (i) post in conspicuous places, available to employees and applicants for
employment, a statement notifying employees that the unlawful manufacture, sale,
distribution, dispensation, possession, or use of a controlled substance or marijuana is
prohibited in the Contractor's workplace and specifying the actions that will be taken
against employees for violations of such prohibition; (iii) state in all solicitations or
advertisements for employees placed by or on behalf of the Contractor that the Contractor
maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in
every subcontract or purchase order of over $10,000, so that the provisions will be binding
upon each subcontractor or vendor.

For the purposes of this Article 4.21, "drug-free workplace" means a site for the
performance of Work done in connection with this Contract where Contractor’'s employees
are prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation,
possession or use of any controlled substance or marijuana during the performance of the
Contract.

CONTRACT SECURITY

The Contractor shall deliver to the Owner, within ten (10) working days from Notice of Award,
two (2) originals of a Performance Bond and a separate Labor and Material Payment Bond, in a
form acceptable to the Owner, and each in an amount required by the Contract Documents and
the Virginia Public Procurement Act, as security for the faithful performance of the Contract, and
the payment of all persons performing labor and furnishing materials in connection with this
Contract. The City will not issue Notice to Proceed until the bonds are received. The amount of
the Performance and Payment Bonds shall be increased to the same extent the Contract Sum
is increased due to Modifications. The form of bonds shall be acceptable to the Owner, and the
surety shall be such surety company or companies as are acceptable to the Owner and as are
authorized to transact business in the Commonwealth of Virginia. The cost of such bonds shall
be included in the Contractor's bid amount.

The bonds shall irrevocably obligate the Contractor and surety to the full amount of the bonds
unless and until all of Contractor’s obligations under the Contract Documents have fully been
fulfilled.

If, at any time, any surety or sureties for any bond relating to the Work becomes insolvent or is
determined by the Owner to be unable to adequately secure the interest of the Owner, the
Contractor shall, within (30) days after Notice from the Owner to do so, substitute an acceptable
bond(s) in such form and sum and with such other sureties as obligors as may be satisfactory to
the Owner. The premiums on such bond(s) shall be paid by the Contractor.

ARTICLE 5 SUBCONTRACTORS

5.1

May 3,

DEFINITIONS
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5.1.1

5.2

5.21

5.2.2

5.3

5.3.1

5.3.2

A Subcontractor is a person or entity who has a direct contract with the Contractor to perform or
supply any of the Work at the site. Subcontractor means a Subcontractor or his authorized
representative. The term Subcontractor does not include any separate contractor performing
work pursuant to Article 6 or his subcontractors.

A Sub-subcontractor is a person or entity who has a direct or indirect contract with a
Subcontractor to perform or supply any of the Work at the site. The term Sub-subcontractor
includes a Sub-subcontractor or an authorized representative thereof.

The A/E will not deal directly with any Subcontractor or Sub-subcontractor or materials supplier.
Subcontractor, Sub-subcontractors or material suppliers shall route requests for information or
clarification through the Contractor to the A/E, with a copy to the Owner.

AWARD OF SUBCONTRACT AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

The Contractor shall submit to the Owner with a copy to the A/E prior to the award of any
subcontract for Work under this Contract and thirty (30) calendar days after the award of this
Contract, the names of the suppliers of principal items, systems, materials, and equipment
proposed for the Work; the names and addresses, business and emergency phones of the
Subcontractors which he proposes to employ under this Contract, as well as such other
information as may be requested by the Owner. The Owner will review each Subcontractor and
supplier based upon his apparent financial soundness and responsibility, his known or reported
performance on previous similar work, and his available plant, equipment and personnel to
perform the Work. The Contractor shall not employ a Subcontractor or supplier to whom the
Owner reasonably objects. The Owner’s objection to a proposed Subcontractor or supplier shall
not affect the Contract Sum.

The Contractor shall make no substitutions for any Subcontractor, person or entity previously
selected unless first submitted to the Owner for review and approval.

SUBCONTRACTUAL RELATIONS

By an appropriate written agreement, the Contractor shall require each Subcontractor, to the
extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by the
terms of the Contract Documents, and to assume toward the Contractor all the obligations and
responsibilities which the Contractor, by these Contract Documents, assumes toward the Owner
and the A/E. Said agreement shall preserve and protect the rights of the Owner and the A/E
under the Contract Documents with respect to the Work to be performed by the Subcontractor
so that the subcontracting thereof will not prejudice such rights, and shall allow to the
Subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor
agreement, the benefit of all rights, remedies and redress against the Contractor that the
Contractor, by these Contracts Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with his
Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior
to the execution of the subcontract, copies of all of the Contract Documents, and identify to the
Subcontractor any terms and conditions of the proposed subcontract which may be at variance
with the Contract Documents. Each Subcontractor shall similarly make copies of such Contract
Documents available to his Sub-subcontractor's. Each subcontract agreement shall insure that
all appropriate provisions of the Contract Documents are complied with by the Subcontractor.

The provisions herein regarding the City’s reasonable objection to any Subcontractor shall in no
way affect the liability of the Contractor to Owner regarding performance of all obligations by or
payment of Subcontractors. The City’s failure to object to any given Subcontractor shall not
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5.3.3

5.4

5.41

5.4.2

5.4.3

relieve the Contractor of his obligation to perform or have performed to the full satisfaction of the
Owner all of the work required by this Contract.

Neither this article nor any other provision of the Contract Documents shall be deemed to make
the Owner a joint venture or partner with the Contractor or to place the Subcontractor and
material men in privity of contract with the Owner.

QUALIFICATION SUBMITTALS

Specific qualification submittals may be required of the Contractor, Subcontractors, installers
and suppliers for certain critical items of the Work. Required qualification submittals are set
forth in detail in the Instruction to Bidders and shall be provided, collected and submitted by the
Contractor to the A/E with copies to the Owner. All information required of a single
Subcontractor, installer or supplier shall be contained in a single, complete submittal. The
Contractor shall submit the required qualification information within ten (10) days after receipt of
the Owner's request.

The Owner may reject any proposed Subcontractor, installer or supplier, or any qualification
submittals related thereto, for the following reasons:

A The Contractor's failure to submit requested information within the specified time; or
2 The Contractor's failure to provide all of the requested information; or

3 The Contractor's submission of a Subcontractor, installer or supplier, or qualifications
thereof, which are unacceptable in the judgment of the Owner.

Should the Owner have reasonable objection to any proposed Subcontractor, installer or
supplier, the Contractor shall submit another firm for approval by the Owner at no additional cost
to the Owner.

ARTICLE 6 WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.1.1

6.2

6.2.1

OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

The Owner reserves the right to perform work related to the Project with his own forces, and to
award separate contracts in connection with other portions of the Project or other work on the
site.

When separate contracts are awarded for different portions of the Project or other work on the
site, the term "contractor" in the contract documents in each case shall mean the contractor who
executes each separate construction agreement.

MUTUAL RESPONSIBILITY

The Contractor shall afford other contractors and the Owner reasonable opportunity for the
introduction and storage of their materials and equipment and the execution of their work and
shall properly connect and coordinate the Work with such other work. The Contractor shall
coordinate his Work with the Owner and other contractors and store his apparatus, materials,
supplies and equipment in such orderly fashion at the site of the Work as will not unduly
interfere with the progress of the Work or the work of any other contractors.
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6.2.1.1 If the execution or result of any part of the Work depends upon any work of the Owner or of any

separate contractor, the Contractor shall, prior to proceeding with the Work, inspect and
promptly report to the Owner in writing any apparent discrepancies or defects in such work of
the Owner or of any separate contractor that render it unsuitable for the proper execution or
result of any part of the Work.

6.2.1.2 Failure of the Contractor to so inspect and report shall constitute an acceptance of the Owner's

6.2.2

6.2.3

6.3

6.3.1

or separate contractor's work as fit and proper to receive the Work, except as to defects which
may develop in the Owner's or separate contractor's work after completion of the Work and
which the Contractor could not have discovered by its inspection prior to completion of the
Work.

Should the Contractor cause damage to the work or property of the Owner or of any separate
contractor on the Project, or to other work on the site, or delay or interfere with the Owner's work
on ongoing operations or facilities or adjacent facilities or said separate contractor's work, the
Contractor shall be liable for the same; and, in the case of another contractor, the Contractor
shall attempt to settle said claim with such other contractor prior to such other contractor's
institution of litigation or other proceedings against the Contractor.

If such separate contractor sues the Owner on account of any damage, delay or interference
caused or alleged to have been so caused by the Contractor, the Owner shall notify the
Contractor, who shall defend the Owner in such proceedings at the Contractor's expense. If
any judgment or award is entered against the Owner, the Contractor shall satisfy the same and
shall reimburse the Owner for all damages, expenses, and other costs that the Owner incurs as
a result thereof.

Should Contractor have a dispute with a separate contractor with whom the Owner has
contracted regarding damage to the Work or the property of Contractor or to the Work or
property of said separate contractor or with regard to any delays or interferences which either
Contractor or said separate contractor has caused to the performance of the other's Work,
Contractor agrees to attempt to settle such dispute directly with said separate contractor.
Contractor agrees that it will not seek to recover from the Owner any damages, costs, expenses
(including, but not limited to, attorney's fees) or losses of profit incurred by the Contractor as a
result of any damage to the Work or property of the Contractor or for any delay or interference
caused or allegedly caused by any separate contractor.

OWNER'S RIGHT TO CLEAN UP
If a dispute arises between the Contractor and separate contractors as to their responsibility for

cleaning up as required by Article 4, Contractor, the Owner may clean up and charge the cost
thereof to the contractor responsible as the Owner shall determine to be just.

ARTICLE 7 MISCELLANEOUS PROVISIONS

7.1

7.2

GOVERNING LAW

The provisions of this Contract shall be interpreted in accordance with the laws of the
Commonwealth of Virginia.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contract shall
be deemed to be inserted herein, and the Contract shall be read and enforced as though it were
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7.3

7.4

7.41

7.4.2

7.4.3

7.5

included herein and if through mistake or otherwise, any such provision is not inserted or is not
correctly inserted, then upon the application of either party, the Contract shall forthwith be
physically amended to make such insertion.

SUCCESSORS AND ASSIGNS

The Owner and the Contractor each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal
representatives of such other party in respect to all covenants, agreements and obligations
contained in the Contract Documents. Neither party to the Contract shall assign the Contract or
sublet it without the written consent of the other, nor shall the Contractor assign any monies due
or to become due to him hereunder, without the previous written consent of the Owner and the
Contractor's surety.

In the event the Contractor desires to make an assignment of all or part of the Contract or any
monies due or to become due hereunder, the Contractor shall file a copy of consent of surety,
together with a copy of the assignment to the Owner and A/E. In the event the Contractor
assigns all or any part of the monies due or to become due under this Contract, the instrument
of assignment shall state that the right of assignees in and to any monies due to or to become
due to Contractor shall be subject to prior liens and claims of all persons, firms and corporations
that provided labor services or furnished material and equipment during the performance of the
Work. The rights of assignees shall further be subject to the payment of any liens, claims, or
amounts due to Federal, state, or local governments.

RIGHTS AND REMEDIES

The duties and obligations imposed by the Contract Documents and the rights and remedies
available there under shall be in addition to, and not a limitation of, any duties, obligations, rights
and remedies otherwise imposed or available by law, not inconsistent with the Contract
Documents. No time limitations described in this Contract shall be construed to alter the
applicable statutory period of limitations with regard to the enforcement of the obligations of the
parties.

No action or failure to act by the Owner, A/E or Contractor shall constitute a waiver of any right
or duty afforded any of them under the Contract, nor shall any such action or failure to act
constitute an approval of or acquiescence in any breach there under, except as may be
specifically agreed in writing.

Contractor agrees that he can be adequately compensated by money damages for any breach
of this Contract which may be committed by the Owner and hereby agrees that, no default, act,
or omission of the Owner or the A/E, except for failure to make payments as required by the
Contract Documents, shall constitute a material breach of the Contract entitling Contractor to
cancel or rescind the provisions of this Contract or (unless the Owner shall so consent or direct
in writing) to suspend or abandon performance of all or any part of the Work. Contractor hereby
waives any and all rights and remedies to which he might otherwise be or become entitled,
saving only its right to money damages.

SEVERABILITY
In the event that any provision of this Contract shall be adjudged or decreed to be invalid, such

ruling shall not invalidate the entire agreement but shall pertain only to the provision in question
and the remaining provisions shall continue to be valid, binding, and in full force and effect.
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7.6

7.6.1

7.6.2

7.6.3

7.6.4

7.6.5

TESTS

If the Contract Documents, laws, ordinances, rules, regulations, codes, permits, resolutions or
orders of any public authority having jurisdiction require any portion of the Work to be inspected,
tested or approved, the Contractor shall give the Owner at least 24 hours notice of its readiness
so that the Owner or the A/E or other representatives of the Owner may observe such
inspection, testing or approval. The Contractor shall bear all costs of such inspections, tests or
approvals conducted by public authorities. Site inspections, tests conducted on site or tests of
materials gathered on site, which the Contract requires to be performed by independent testing
entities, shall be contracted and paid for by the Contractor. Examples include, but are not
limited to, the testing of cast-in-place concrete, foundation materials, soil compaction, pile
installations, caisson bearings, and steel framing connections.

All materials and workmanship (if not otherwise designated by the specifications) shall be
subject to inspection, examination or test by the Owner, A/E, and other representatives of the
Owner, at any and all times during the manufacture and/or construction and at any and all
places where such manufacture and/or construction are carried on. Special, full-sized and
performance tests shall be as described in the specifications. Without additional charge, the
Contractor shall furnish promptly all reasonable facilities, labor and materials necessary to make
tests safe and convenient.

The selection of bureaus, laboratories and/or agencies for the inspection and tests of supplies,
materials or equipment shall be subject to the approval of the Owner. Satisfactory documentary
evidence, including but not limited to certificates of inspection and certified test reports that the
material has passed the required inspection and tests must be furnished to the Owner, with a
copy to the A/E, by the Contractor prior to the incorporation of the supplies, materials or
equipment into the Work or at such times as to allow for appropriate action by the Owner.

Inspection or testing performed exclusively for the Contractor's convenience shall be the sole
responsibility of the Contractor. Tests required by Contractor's or Subcontractor's error,
omission or non-compliance with the Contract Documents, shall be paid for by the Contractor.

It is specifically understood and agreed that an inspection and approval of the materials by the
Owner shall not in any way subject the Owner to pay for the said materials or any portion
thereof, even though incorporated in the Work, if said materials shall in fact turn out to be unfit
to be used in the Work, nor shall such inspection be considered as any waiver of objection to
the Work on account of the unsoundness or imperfection of the material used.

ARTICLE 8 CONTRACT TIME

8.1

8.1.1

8.1.2

DEFINITION

Unless otherwise provided, the Contract Time is the period of time specified in the Contract
Documents for Substantial Completion of the Work as defined herein, including authorized
adjustments thereto. The Contractor shall complete his Work within the Contract Time.

The date of commencement of the Work is the date established in the Notice to Proceed

The Contractor shall not commence Work or store materials or equipment on site until written
Notice to Proceed is issued or until the Contractor otherwise receives the Owner's written
consent. The Contractor shall commence work no later than ten (10) days after the date
established in the Notice to Proceed.
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8.1.4

8.2

8.2.1

8.2.2

8.3

8.3.1

8.3.2

8.3.3

The date of Substantial Completion of the Work or designated portion thereof is the date
determined by Owner when: (1) construction is sufficiently complete, in accordance with the
Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof
for the use for which it is intended; and (2) the Contractor has satisfied all other requirements for
Substantial Completion which may be set forth in the Contract Documents.

The date of Final Completion of the Work is the date determined by the Owner when the Work
is totally complete, to include punch list work, in accordance with the Contract Documents and
the Owner may fully occupy and utilize the Work for the use for which it is intended.

The term “day” as used in the Contract Documents shall mean calendar days unless otherwise
specifically designated.

PROGRESS AND COMPLETION

All time limits stated in the Contract Documents, including without limitation the date of
Substantial Completion of the Work, are of the essence of the Contract.

The Contractor shall begin the Work on the date of commencement as defined herein. He shall
carry the Work forward expeditiously with adequate forces and shall achieve Substantial and
Final Completion as required by the Contract Documents.

CLAIMS FOR TIME EXTENSIONS

The time during which the Contractor is delayed in the performance of the Work by the acts or
omissions of the Owner, the A/E or their employees or agents, acts of God, unusually severe
and abnormal climatic conditions, fires, floods, epidemics, quarantine restrictions, strikes, riots,
civil commotion or freight embargoes, or other conditions beyond the Contractor's control and
which the Contractor could not reasonably have foreseen and provided against, shall be added
to the time for completion of the Work (i.e., the Contract Time) stated in the Agreement;
however, no claim by the Contractor for an extension of time for delays will be considered
unless made in compliance with the requirements of this Article and other provisions of the
Contract Documents.

The Owner shall not be obligated or liable to the Contractor for, and the Contractor hereby
expressly waives any claims against the Owner on account of, any indirect or direct damages,
costs or expenses of any nature which the Contractor, its Subcontractors, or
Sub-subcontractor's or any other person may incur as a result of (1) any delays, reasonable or
unreasonable, foreseeable or unforeseeable, which are either not caused by the acts or
omissions of the Owner, its agents or employees or which arise from or out of (or due to)
causes not within the control of the Owner, its agents or employees, or (2) any reasonable delay
regardless of its cause, it being understood and agreed that the Contractor's sole and exclusive
remedy in any such events shall be an extension of the Contract Time, but only as determined
in accordance with the provisions of the Contract Documents.

The burden of proof to substantiate a claim for an extension of the Contract Time shall rest with
the Contractor, including evidence that the cause was beyond his control. It shall be deemed
that the Contractor has control over the supply of labor, materials, equipment, methods and
techniques of construction and over the Subcontractors, Sub-contractors, and suppliers, unless
otherwise specified in the Contract Documents.
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8.3.4

8.3.5

8.3.6

8.3.7

8.3.8

8.3.9

8.3.10

8.3.11

8.4

8.4.1

May 3,

In the event of changes in the Work, the Contractor must identify any additional time required in
the Proposed Change Order. The Owner need not consider any time extensions for changes in
the Work not included in the Proposed Change Order.

No time extensions will be granted as a result of the Contractor's improper or unreasonable
scheduling or for the Contractor's failure to have Shop Drawings, Product Data, Samples or
Manuals submitted in ample time for review under a reasonable and agreed upon schedule.

Delays by Subcontractors, Sub-subcontractors or suppliers will not be considered justification
for a time extension, except for the same valid reasons and conditions enumerated herein.

The Contractor acknowledges and agrees that actual delays due to changes, suspension of
work or excusable delays; in activities which, according to the Construction Schedule, do not
affect the Contract Time will not be considered to have any effect upon the Contract Time and
therefore will not be the basis for a time extension.

The Contractor acknowledges and agrees that time extensions will be granted only to the extent
that: (1) excusable delays exceed the available flexibility in the Contractor's schedule; and (2)
Contractor can demonstrate that such excusable delay actually caused, or will cause, delay to
the Contractor's schedule that will extend the Contract Time.

With respect to Suspensions of Work under Paragraph 3.6, Suspension of Work, herein, the
Contractor shall be entitled to an extension of the Contract Time not to exceed the length of time
that the Work was suspended (unless as determined under this Article and the other
requirements of the Contract Documents that a further extension is justified and warranted) if
the claim is submitted in accordance with the requirements of this Article, and if the suspension
is not due to any act or omission of the Contractor, any Subcontractor or Sub-subcontractor or
any other person or organization for whose acts or omission the Contractor may be liable. The
Contractor's claim will be evaluated in accordance with the terms of this Article.

The Contractor shall not be entitled to any extension of time for delays resulting from any
conditions or other causes unless it shall have given written Notice to the Owner, within seven
(7) calendar days following the commencement of each such condition or cause, describing the
occurrence, the activities impacted and the probable duration of the delay. The Contractor's
complete claim submittal for a time extension shall be submitted no later than twenty (20)
calendar days after cessation of the delay or within such other longer period as the Owner may
agree in writing to allow.

No such extension of time shall be deemed a waiver by the Owner of his right to terminate the
Contract for abandonment or delay by the Contractor as herein provided or to relieve the
Contractor from full responsibility for performance of his obligations hereunder.

CHANGE ORDER WORK

The Contractor shall make every reasonable effort to perform Change Order work within the
Contract Time and in such manner as to have minimum delaying effects on all remaining Work
to be performed under the Contract. If, however, the Change Order work results in an
unavoidable increase in the time required to complete the Work, an extension of the Contract
Time may be granted to the Contractor for the Change Order work. The Contractor's request
shall be determined in accordance with the provisions of Article 8.3, Claims for Time
Extensions, herein and as follows:
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8.5

8.5.1

8.5.2

A If the time required for performance of the Change Order work has an unavoidable,
direct, delaying effect on the primary sequence of Work activities remaining after
rescheduling (e.g., the critical path in CPM type scheduling), the overall Contract Time
may be extended by the minimum number of days required for the Change Order work as
mutually agreed upon by the Owner and the Contractor;

2 If the time required for performance of the Change Order work does not have an
unavoidable direct delaying effect on the primary sequence of Work activities but is
ordered by the Owner at a time such that insufficient Contract Time remains for
completion of the Change Order work (and any limited number of contingent work
activities), the Contract Time may be extended by the minimum number of days required
for the Change Order work as mutually agreed upon by the Owner and the Contractor but
only for the Change Order work and contingent activities, All other unaffected Work shall
be performed within the Contract Time;

3 Failure of the Owner and the Contractor to agree on a Contract Time extension as
specified in .1 and .2 above shall not relieve the Contractor from proceeding with and
performing the Change Order work promptly, as well as in such manner as to have
minimal delaying effects on all remaining Work to be performed under the Contract. Such
disagreement shall be resolved as soon as practical by negotiation.

LIQUIDATED DAMAGES FOR DELAY

The damages incurred by the Owner due to the Contractor's failure to complete the Work within
required Milestone Dates and the Contract Time, including any extensions thereof, shall be in
the amount set forth in the Construction Agreement, for each consecutive day beyond the
Milestone Dates or the Contract Time (Sundays and all holidays included) for which the
Contractor shall fail to complete the Work.

The parties hereby agree that the amount of liquidated damages provided in this Contract is
neither a penalty nor a forfeiture and is intended to compensate the Owner solely for the
Owner's inability to use the Work for its fully intended purpose, and is not intended to, nor does
said amount include: (1) any damages, additional or extended costs; incurred by the Owner for
extended administration of this Contract, or by the Owner's agents, consultants or independent
contractors for extended administration of this Contract, or (2) any additional services, relating
to or arising as a result of the delay in the completion of the Work. Owner shall be entitled to
claim against Contractor for its actual damages and for any damages not specifically included
within the liquidated damages as set forth herein. Such damages shall be computed separately,
and, together with liquidated damages, either deducted from the Contract Sum or billed to the
Contractor, at the option of the Owner.

Contractor agrees that it will not challenge the per diem amounts of liquidated damages
imposed pursuant to this Article 8.5 except as to whether Contractor is responsible for the
delays, themselves, that have resulted in the assessment of liquidated damages. The
Contractor waives any challenge as to the validity of any liquidated damages specified on the
grounds that such liquidated damages allegedly are void as penalties or allegedly are not
reasonably related to Owner’s actual damages.

Owner may, in its sole discretion, deduct from any payments otherwise due Contractor amounts
of liquidated damages assessable under this Article 8.5. Owner’s failure to deduct liquidated
damages assessable under this Article 8.5 from payments to Contractor shall not be deemed a
waiver by Owner of any entitlement to such liquidated damages.
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8.6

8.6.1

TIME EXTENSIONS FOR WEATHER

The Contract Time will not be extended due to inclement weather conditions that are normal to
the general locality of Work site. The time for performance of this Contract includes an
allowance for workdays (based on a 5-day workweek) which, according to historical data, may
not be suitable for construction work.

.1 The following is the schedule of monthly anticipated normal inclement weather workdays
for the Project location and will constitute the base line for monthly weather time extension
evaluations.

ANTICIPATED NORMAL INCLEMENT WEATHER WORK-DAYS
INCLUDED IN THE CONTRACT TIME OF PERFORMANCE

JAN

FEB | MAR | APR | MAY | JUN JUL | AUG | SEP | OCT | NOV | DEC

7 7 7 9 7 7 7 6 6 6 7

8.6.2

8.6.3

8.6.4

The Contractor, in his planning and scheduling of the Work as required by the Contract
Documents, shall allow for the normal inclement weather for the locality of the Work site. If the
Contractor believes that the progress of the Work has been adversely affected and that it will
directly result in a failure to meet Substantial Completion within the Contract Time, by weather
conditions above and beyond the amount normally expected, he shall submit a written request
to the Owner, with a copy to the A/E, for an extension of time, pursuant to Paragraph 8.3,
Claims for Time Extensions.

Such request shall be evaluated by the Owner in accordance with the provisions of the Contract
Documents and shall include a comparison of actual weather statistics compiled by City of
Lynchburg's Department of Public Works, for the time of year, locality of the particular Work site
with the days claimed by the Contractor and the anticipated normal inclement weather as stated
in subparagraph 8.6.1. The normal inclement weather expected has been included in the
designated Contract Time for completion. The decision of the Owner shall be final.

The Contractor shall not be entitled to any money damages whatsoever for any delays resulting
from inclement weather, whether normal or abnormal, foreseeable or unforeseeable. The
Contractor and Owner stipulate and agree that, for delays due to weather as determined in
8.6.3, the Contractor's sole relief is a time extension granted in accordance with this Article 8.6,
Time Extensions for Weather.

ARTICLE 9 PAYMENTS AND COMPLETION

9.1

9.11

May 3,

CONTRACT SUM

The Contract Sum is stated in the Construction Agreement and, including authorized
adjustments thereto, is the total amount payable by the Owner to the Contractor for the
performance of the Work under the Contract Documents. The Contract Sum includes, but is not
limited to, the Contractor's profit and general overhead and all costs and expenses of any
nature whatsoever (including without limitation taxes, labor, equipment and materials), foreseen
or unforeseen, and any increases in said costs and expenses, foreseen or unforeseen, incurred
by the Contractor in connection with the performance of the Work, all of which costs and
expenses shall be borne solely by the Contractor. The Contractor agrees to assume all
increases in costs of any nature whatsoever that may develop during the performance of the
Work.
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9.2

9.21

9.2.2

9.23

9.3

9.3.1

9.3.2

9.3.3

9.3.3.1

9.3.3.2

SCHEDULE OF VALUES

For Lump Sum Price contracts, before the pre-construction meeting, the Contractor shall submit
to the Owner and A/E a schedule of values allocated to the various portions of the Work,
prepared on payment forms provided by the Owner and supported by such data to substantiate
its accuracy as the Owner may require. This schedule of values, unless rejected by the Owner,
shall be used as a basis for the Contractor's Applications for Payment.

For Unit Price contracts, the Contractor shall utilize the payment request form provided by the
Owner, wherein the schedule of values shall correspond with the individual unit price bid items.
When so requested by the Owner, the Contractor shall provide a more detailed cost breakdown
of the unit price items.

Contractor may include in his schedule of values a line item for "mobilization" which shall
include a reasonable amount for mobilization for the Contractor and his Subcontractors. The
Contractor shall not front-end load his schedule of values.

APPLICATION FOR PAYMENT

The Contractor shall submit to the A/E three (3) originally executed, itemized Applications for
Payment (and one (1) copy to the Owner) by the tenth of each month, along with any authorized
change orders for that billing cycle. The Applications for Payment shall be notarized, indicate in
complete detail all labor and material incorporated in the Work during the month prior to
submission, and supported by such data substantiating the Contractor's payment request as the
Owner may require. The Applications for Payment shall also contain Contractor’s certification
that due and payable amounts and bills have been paid by the Contractor for Work for which
previous Certificates of Payment were issued and payments received from the Owner.

Payment may be made for the value of materials, which are to be incorporated into the finished
Work, and which are delivered to and suitably stored and protected on the Work site. The
Contractor shall provide releases or paid invoices from the seller of such materials to establish,
to the Owner's satisfaction, that the Owner has title to said material. Stored materials shall be in
addition to the Work completed and shall be subject to the same retainage provisions as the
completed Work. Material once paid for by the Owner becomes the property of the Owner and
may not be removed from the Work site without the Owner's written permission.

The requirements for payment for materials stored off-site shall include, but are not limited to,
those specified in Paragraph 9.3.2 and the additional requirements hereinafter  specified.
Material stored off-site under this provision shall be included in the definition of Work, Article 1,
Contract Documents.

The requirements of Paragraph 10.2, Safety of Persons and Property, are fully applicable to
materials stored off-site.

For purposes of administering this provision, the following definitions are provided.

a. Material stored NEAR the Work site: A storage location shall be considered near the Work
site if it is not more than fifty (50) miles (approximately an one-hours drive) from the Work site.

b. Material stored DISTANT from the Work site: Locations beyond the limit of fifty (50) miles
shall be considered distant.
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9.3.3.3

9.3.34

9.3.3.5

9.3.3.6

9.3.3.7

9.3.3.8

9.34

9.3.5

9.4

9.4.1

All proposed off-site locations, regardless of whether they are near or distant, shall be approved
by the Owner prior to any payment under this Article. The approval process will include an
inspection of the proposed storage site, which may or may not coincide with any inspection of
materials stored.

Prior to payment for any material stored off-site, said material shall be inspected to verify that it
is properly stored; i.e., segregated, inventoried, identified as the property of the Owner and
Contractor, and duly protected as required in Article 10.2, Safety of Persons and Property. This
material shall be clearly identified and physically segregated from any other material or stock, in
such a manner that it is clear, from casual observation that said material is not a part of any
other stock or stored material.

For materials stored distant to the Work site, the Contractor shall reimburse the Owner for all
reasonable costs incurred by the Owner, to include but not limited to salary, transportation,
lodging and per diem, for the Owner's or the A/E's employees to travel to and from the storage
locations for the purpose of verifying that the material is properly stored. It is anticipated that
such trips would occur whenever additional material is claimed for payment and/or at least every
six (6) months until the material is delivered to the Work site.

Except for unusual circumstances, the Contractor will not be required to reimburse the Owner's
costs for visits to storage locations near the Work site.

The Contractor shall hold the Owner harmless from any and all losses, additional costs, direct or
indirect damages and/or delays, whatsoever, which may occur as a result of a failure of the
Contractor to deliver (or have delivered), in a timely manner, materials (for which payment has
been made) to the Work site for installation and incorporation into the Work.

The Contractor shall provide to the Owner a release of lien or other suitable certification by the
seller of the materials, in addition to paid invoices, verifying that the Contractor has valid title to
all materials for which payment is requested. The seller, however, shall not be required to
waive his rights for recovery against Contractor or any surety if his contract is breached.

The Contractor warrants that title to all Work, materials and equipment covered by an
Application for Payment will pass to the Owner, either by incorporation in the construction or
upon the receipt of payment by the Contractor, whichever occurs first, free and clear of all liens,
claims, security interests or encumbrances, hereinafter referred to as "liens". The Contractor
further warrants that no Work, materials or equipment covered by an Application for Payment
will have been acquired by the Contractor or by any other person performing Work at the site or
furnishing materials and equipment for the Work that is subject to an agreement under which an
interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by the
Contractor or such other person.

The Contractor's Application for Payment shall provide that the payment request attests that all
Work for which the request is made has been completed in full according to all the requirements
of the Contract Documents. By submitting his Application for Payment, the Contractor also
represents that he has no knowledge that any Subcontractors or suppliers have not been fully
and timely paid and that, insofar as he knows, the only outstanding items for payment with
respect to the Contract are those to be paid from the funds for which application is being made.

CERTIFICATES FOR PAYMENT

The A/E will, within seven (7) calendar days after the receipt of the Contractor's Application for
Payment, recommend a Certificate for Payment to the Owner, for such amount as the A/E
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9.4.2

9.4.3

9.5.1

determines is properly due, with his reasons for any withholding or adjusting a Certificate as
provided in Paragraph 9.6, Payments Withheld.

After the Certificate for Payment is recommended by the A/E, the Owner will review it and make
any changes deemed necessary by the Owner's representative. The recommendation of the
Certificate for Payment by the A/E does not waive or limit the Owner's right to reduce the
amount of the payment due to the Contractor as determined to be appropriate by the Owner.

The recommendation of a Certificate for Payment will constitute a representation by the A/E to
the Owner, based on his observations at the site as provided in Article 2, Architect/Engineer,
and the data comprising the Application for Payment, that the Work has progressed to the point
indicated; that, to the best of his knowledge, information and belief: (1) the quality of the Work is
in accordance with the Contract Documents (subject to an evaluation of the Work for
conformance with the Contract Documents upon Substantial or Final Completion, to the results
of any subsequent tests required by or performed under the Contract Documents, to minor
deviations from the Contract Documents correctable prior to completion, and to any specific
qualifications stated in his Certificate); and that (2) the Contractor is entitled to payment in the
amount certified. However, by recommending a Certificate for Payment, the A/E shall not
thereby be deemed to represent that he has made exhaustive or continuous on-site inspections
to check the quality or quantity of the Work or that he has reviewed the construction means,
methods, techniques, sequences or procedures, or that he has made any examination to
ascertain how or for what purpose the Contractor has used the moneys previously paid on
account of the Contract Sum.

9.4.3.1.1 The Application for Payment shall be on a form approved by the City. Payment
for stored material delivered but not incorporated in the work will be the invoiced
amount only. Stored materials drawdown shall be approved by the Owner.
Submit applicable invoices with Application for Payment. Monthly partial
payment request shall be submitted in TRIPLICATE to Owner’s representative
for approval by the 25th of the month so that the Owner can approve payment
request by the first working day of the next month. Partial payments shall be
made on a monthly basis on or before the end of the next month for which the
Work was performed, in accordance with the Contract Documents.

9.4.3.1.2 The Owner shall pay to the Contractor 95 percent of the total amount due and
the Owner shall retain five (5) percent of the amount due until all work has been
performed strictly in accordance with the Contract Documents and until such
work has been accepted by the Owner.

The Owner shall make payment in the manner and within forty-five (45) calendar days after
receipt of the Certificate of Payment from the A/E based upon the Owner's approval or
adjustment of said Certificate. The Contractor shall be paid the amount approved or adjusted
by the Owner, less 5% retainage which is being held to assure faithful performance; provided
however, that said retainage is not applicable to Time and Material Change Orders.

9.5.1.1 In relation to punch list or other uncompleted Work and in lieu of a portion of the above-specified

9.5.2

five- percent 5% retainage, the Owner may, at its sole discretion, elect to retain fixed amounts
directly relating to the various items of uncompleted Work. All amounts withheld shall be
included in the Final Payment.

The Contractor shall, within seven (7) days after receiving payment from the Owner, do one of
the following:
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9.5.21 Pay all Subcontractors for the proportionate share of the total payment received
from the Owner for Work performed by each Subcontractor under the Contract;
or

9.5.2.2 Notify the Owner and Subcontractor(s), in writing, of his intention to withhold all
or part of the Subcontractor's payment with the reason for nonpayment.

9.5.3 The Contractor shall make payment to Subcontractors as heretofore specified. Each payment
shall reflect the percentage actually retained, if any, from payments to the Contractor on
account of such Subcontractor's Work.

9.5.4 The Contractor shall provide the Owner with his social security number, if an individual, or his
federal identification number, if a corporation, partnership, or other entity.

9.5.5 The Contractor shall pay unpaid Subcontractors interest on payments that are not made in
accordance with this Article 9.5, Progress Payments. The rate of interest shall be in compliance
with the Prompt Payment section of the Virginia Public Procurement Act of the Code of Virginia.
The Contractor shall, by an appropriate agreement with each Subcontractor, require each
Subcontractor to make payments to his Sub-subcontractors according to all the same
requirements as provided in this Article 9.5 Progress Payments.

9.5.6 The Owner may, upon written request, furnish to any Subcontractor, if practicable, information
regarding the percentages of completion or the amounts applied for by the Contractor and the
action taken thereon by the Owner on account of Work done by such Subcontractor.

9.5.7 Neither the Owner nor the A/E shall have any obligation to pay or to see to the payment of any
monies to any Subcontractor except as may otherwise be required by law.

9.5.8 No Certificate for Payment, nor any payment, nor any partial or entire use or occupancy of the
Project by the Owner, shall constitute an acceptance of any Work not in accordance with the
Contract Documents, nor shall it waive any right or claim by Owner based upon the Work, or
any portion of the Work, including Work for which payment has been made, not conforming to
the requirements of the Contract Documents.

9.6 PAYMENTS WITHHELD

9.6.1 The Owner may withhold the payment in whole or in part, if necessary to reasonably protect the
Owner. If the A/E is unable to make representations as provided in subparagraph 9.4.3 and to
recommend payment in the amount of the application, he will notify the Owner as provided in
subparagraph 9.4.1. If the Contractor and the Owner cannot agree on a revised amount, the
Owner will promptly issue a Certificate for Payment for the amount for which he is able to make
representations with respect to payment, due for Work performed. The Owner may also decline
to certify or make payment because of subsequently discovered evidence or subsequent
observations, and the Owner may nullify the whole or any part of any Certificate for Payment
previously issued.

9.6.2 The Owner may withhold from the Contractor so much of any payment approved by the A/E, as
may in the judgment of the Owner be necessary:

A To protect the Owner from loss due to defective work not remedied;
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9.6.3

9.7

9.8

9.8.1

.2  To protect the Owner upon receipt of notice of the filing in court or in an arbitration
proceeding as may be required in any third party contract, of verified claims of any
persons supplying labor or materials for the Work, or other verified third party claims;

.3 To protect the Owner upon reasonable evidence that the Work will not be completed for
the unpaid balance of the Contract Sum;

4 To protect the Owner upon reasonable evidence that the Work will not be completed within
the Contract Time established by this Contract; or

5 To protect the Owner upon the Contractor's failure to properly schedule and coordinate
the Work in accordance with or as required by the Contract Documents, or failure to
provide progress charts, revisions, updates or other scheduling data as required by the
Contract Documents, or upon the Contractor's failure to provide as-built drawings as
required herein, or upon Contractor's failure to otherwise substantially or materially comply
with the Contract Documents.

If required by the Contract Documents, the Contractor shall, concurrent with his submission of
the Construction Schedule, submit a practicable and realistic payment schedule showing the
dates on which the Contractor will submit each and every Application for Payment and the
amount he expects to receive for each and every monthly progress payment. If during the
performance of the Work, the Contractor expects to receive an amount for a monthly progress
payment larger than that indicated on the payment schedule; the Contractor shall notify the
Owner at least thirty (30) days in advance of that payment so that the necessary allocation of
funds can be processed. If Contractor fails to submit a practicable and realistic payment
schedule, the Contractor's Application for Payment shall be honored only to the extent that the
Work is actually performed and that the proportion of payments made to the Contract Sum does
not exceed the proportion of the Contract Time expired as of the time of the request.

FAILURE OF PAYMENT

If the Owner does not make payment to the Contractor within the thirty (30) calendar days after
receipt of the Contractor's Application for Payment by the A/E through no fault of Contractor,
and the Owner otherwise not being entitled under the Contract Documents or applicable law to
withhold payment, then the Contractor may, upon fifteen (15) additional days' written Notice to
the Owner and the A/E, stop the Work until payment of the amount owing has been received. In
such event, the Contract Sum shall be increased by the amount of the Contractor's reasonable
costs of shutdown, delay and start-up, which shall be effected by appropriate Change Order as
provided herein.

SUBSTANTIAL COMPLETION AND GUARANTEE BOND

Unless otherwise specified in Article 9.9, Final Completion and Final Payment, when the
Contractor considers that the Work, or a designated portion thereof which is acceptable to the
Owner, is substantially complete as defined in Article 8, Contract Time, the Contractor shall
request in writing that the A/E and the Owner perform a Substantial Completion inspection.
Prior to such inspection the Contractor shall:

.1 If applicable, secure a Certificate of Occupancy for the Project or a designated portion
thereof; and

2 Submit five (5) copies each of the Operations and Maintenance Manuals to the A/E as
specified and one (1) copy to the Owner.

May 3, 2010 PM - 67



9.8.2 The Owner shall determine whether the Work is substantially complete and shall compile a
punch list of items to be completed or corrected. The failure to include any items on such list
does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents.

9.8.3 When the Owner on the basis of his inspection determines that the Work or a designated
portion thereof is substantially complete, the A/E will then prepare a Certificate of Substantial
Completion which shall establish the Date of Substantial Completion and shall state the
responsibilities of the Owner and the Contractor for security, maintenance, heat, ultilities,
damage to the Work and insurance. The Certificate of Substantial Completion shall be
submitted to the Owner and the Contractor for their written acceptance of the responsibilities
assigned to them in such Certificate.

9.8.4 The Contractor shall have thirty (30) days from the Date of Substantial Completion to complete
all items on the punch list to the satisfaction of the Owner. If the Contractor fails to complete all
punch list items within the designated time, the Owner shall have the option to correct or
conclude any remaining items by utilizing its own forces or by hiring others. The cost of such
correction of remaining punch list items by the Owner or others shall be deducted from the final
payment to the Contractor, and if the Owner has not retained sufficient funds to cover the cost,
Contractor or its surety shall pay the difference within 30 days of a written demand by the
Owner to do so.

9.8.5 Guarantees and warranties required by the Contract Documents shall commence on the Date of
Final Completion of the Work, unless otherwise provided in the Certificate of Substantial or Final
Completion, or the Contract Documents. Provided, however; that if Contractor does not
complete certain punch list items within the time period; specified in 9.8.4, all warranties and
guarantees for such incomplete Punch List items shall become effective upon issuance of final
payment for the Work.

9.8.5.1 The Contractor shall guarantee for a term of one (1) year from the date of Final
Completion or Final Payment, whichever comes later, (unless otherwise
provided for in the Certificate(s) of Substantial or Final Completion or the
Contract Documents): (1) the quality and stability of all materials equipment and
Work; (2) all the Work against defects in materials, equipment or workmanship;
and (3) all shrinkage, settlement or other faults of any kind which are attributable
to defective materials or workmanship. The Contractor shall remedy at his own
expense, when so notified in writing to do so by the Owner, and to the
satisfaction of the Owner, the Work or any part thereof that does not conform to
any of the warranties and guaranties described in the Contract Documents: or
that otherwise does not conform to the requirements of the Contract Documents

9.8.5.2 In order to make good the guarantee as herein required, the Contractor shall
deposit with the Owner, after Substantial Completion but before Final Payment,
a Guarantee Bond(s) issued by a surety licensed to do business in Virginia and
otherwise acceptable to the Owner, for the faithful performance of the guarantee.
Said Bond(s) shall be for a period of one (1) year from the date the guaranties
and warranties commence and in the amount of five percent (5%) of the final
gross value of the Contract.

9.8.5.3 The Contractor shall complete repairs during the guarantee period; within five (5)
working days after the receipt of Notice from the Owner, and if the Contractor
shall fail to complete such repairs within the said five (5) working days, the
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9.8.6

9.8.7

9.8.8

9.9

9.9.1

9.9.2

9.9.3

Owner may employ such other person or persons as it may deem proper to
make such repairs and pay the expenses thereof out of any sum retained by it,
provided nothing herein contained shall limit the liability of the Contractor or his
surety to the Owner for non-performance of the Contractor's obligations at any
time.

The issuance of the Certificate of Substantial Completion does not indicate final acceptance of
the Work by the Owner, and the Contractor is not relieved of any responsibility for the Work
except as specifically stated in the Certificate of Substantial Completion.

Upon Substantial Completion of the Work, or designated portion thereof, and upon application
by the Contractor and certification by the A/E, the Owner shall make payment, adjusted for
retainage and payments withheld, if any, for such Work or portion thereof, as provided in the
Contract Documents.

Should the Owner determine that the Work or a designated portion thereof is not substantially
complete, he shall provide the Contractor a written Notice stating why the Work or designated
portion is not substantially complete. The Contractor shall expeditiously complete the Work and
shall re-request in writing that the Owner performs a Substantial Completion inspection.

FINAL COMPLETION AND FINAL PAYMENT

A Certificate of Final Completion shall be issued by the A/E prior to final payment. At the
Owner's sole option, this Final Completion Certificate may be issued without a Certificate of
Substantial Completion. The Contractor, prior to application for Final Payment and within the
time specified for completion of the Work, shall complete all Work, to include punch list items
and provide operation and maintenance manuals and as-built data, for the Work, as completed
and in place. Said Certificate of Final Completion shall be issued, even if a Certificate of
Substantial Completion has been issued previously and temporary authority to operate the Work
has been granted.

9.9.11 The Certificate of Final Completion shall certify that all Work has been completed
in accordance with Contract Documents and is ready for use by the Owner.

For all projects where Substantial Completion Certificates have been issued for various portions
of the Work, at differing times, the Contractor shall request and the Owner shall, prior to final
payment, issue a Certificate of Final Completion which certifies that all required Work, including
punch list items, has been completed in accordance with the Contract Documents.

Neither the final payment nor any remaining retainage shall become due until the Contractor
submits to the A/E the following:

.1 An Application for Payment for all remaining monies due under the contract. .
.2 Consent of surety to final payment;

.3 If required by the Owner, other data establishing payment or satisfaction of all such
obligations, such as receipts, releases and waivers of claims arising out of the Contract,
to the extent and in such form as may be designated by the Owner. If any
Subcontractor refuses to furnish waiver of claims satisfactory to the Owner, the
Contractor may furnish a bond satisfactory to the Owner to indemnify Owner against
any such claim. If any such claim remains unsatisfied after all payments are made, the
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9.94

9.9.5

Contractor shall refund to the Owner all monies that the latter may be compelled to pay
in discharging such claim, including all costs and reasonable attorneys' fees;

4 As-built drawings, operation and maintenance manuals and other project closeout
submittals, as required by the Contract Documents;

5 Construction releases as required by the Contract Documents from each property
owner on whose property an easement for construction of the Work has been obtained
by the Owner, such release to be in the forms to be provided by the Owner. This
release is for the purpose of releasing the Owner and the Contractor from liability,
claims, and damages arising from construction operations on or adjacent to the
easement and includes proper restoration of the property after construction. It shall be
the Contractor's sole responsibility to obtain all such releases and furnish them to the
Owner; and

.6 A written certification that:
A The Contractor has reviewed the requirements of the Contract Documents,

2 The Work has been inspected by the Contractor for compliance with all
requirements of the Contract Documents,

3 Pursuant to this inspection, the Contractor certifies and represents that the Work
complies in all respects with the requirements of the Contract Documents,

4 The Contractor further certifies and represents that all equipment and systems
have been installed in accordance with the Contract Documents and have been
tested in accordance with specification requirements and are operational, and

5 The Contractor hereby certifies and represents that the Work is complete in all
respects and ready for final inspection.

Upon receipt of the documents required in subparagraph 9.9.3 and upon receipt of a final
Application for Payment, the A/E and Owner will promptly make a final inspection. When the
A/E finds the Work acceptable under the Contract Documents and the Contract fully performed,
he will issue within seven (7) days a final Certificate for Payment and a Final Certificate of
Completion.

The Certificate of Completion will state that to the best of his knowledge, information and belief,
and on the basis of his observations and inspections, the Work has been completed in
accordance with the terms and conditions of the Contract Documents and that the entire
balance designated in the final Certificate for Payment is due and payable. The final Certificate
for Payment will constitute a further representation that the conditions precedent to the
Contractor's being entitled to final payment as set forth in Subparagraph 9.9.3 have been
fulfiled. The Owner shall review the Certificate of Payment and shall accept it and issue final
acceptance, or reject it and notify the Contractor, within ten (10) days. Final payment to the
Contractor shall be made within thirty (30) days after final acceptance. All prior estimates and
payments, including those relating to Change Order work, shall be subject to correction by this
final payment.

The making of Final Payment shall constitute a waiver of all claims by the Owner, except those
arising from:
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A Unsettled claims;

2 Faulty, defective, or non-conforming Work discovered or appearing after Substantial or
Final Completion;

3 Failure of the Work to comply with the requirements of the Contract Documents;
4 Terms of any warranties or guarantees required by the Contract Documents; or

.5 Fraud or bad faith committed by the Contractor or any subcontractor or supplier during
performance of Work but discovered by Owner after Final Payment.

9.9.6 The acceptance of Final Payment shall constitute a waiver of all claims by the Contractor,

except those previously made in writing and so identified by the Contractor; as unsettled at the
time of the final Application for Payment. No payment, however, final or otherwise, shall
operate to release the Contractor or his sureties from any obligations under this Contract or the
Performance, Payment, or Guarantee Bonds.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

10.1

SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety

precautions and programs in connection with the Work. The requirement applies continuously
throughout the Contract performance, until Final Payment is made, and is not limited to regular
working hours.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all

reasonable protection to prevent damage, injury or loss to:

A All persons performing any of the Work and all other persons who may be affected
thereby;

2 All the Work and all materials and equipment to be incorporated therein, whether in
storage on or off the site, under the care, custody or control of the Contractor or any of his
Subcontractors or Sub-subcontractor's. Machinery, equipment and all hazards shall be
guarded or eliminated in accordance with the safety provisions of the Manual of Accident
Prevention in Construction published by the Associated General Contractors of America,
to the extent that such provisions are not in contravention of applicable law; and

3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, codes,

rules, regulations, permits, resolutions and lawful orders of any public authority bearing on the
safety of persons or property or their protection from damage, injury or loss.

The Contractor shall at all times safely guard the Owner's property from injury or losses in
connection with the Contract. Contractor shall at all times safely guard and protect his Work
and adjacent property as provided by law and the Contract Documents, from damage. All
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passageways, guard fences, lights and other facilities required for protection by local
authorities or local conditions must be provided and maintained without additional cost to the
Owner.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress of the
Work, all reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations and notifying owners and
users of adjacent utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is necessary
for the execution of the Work, the Contractor shall exercise the utmost care and shall carry on
such activities under the supervision of properly qualified personnel.

10.2.5 The Contractor is responsible for the proper packing, shipping, handling and storage (including
but not limited to shipment or storage at the proper temperature and humidity) of materials and
equipment to be incorporated in the Work, so as to insure the preservation of the quality and
fitness of the materials and equipment for proper installation and incorporation in the Work, as
required by the Contract Documents.

For example, but not by way of limitation, Contractor shall, when necessary, place material and
equipment on wooden platforms or other hard and clean surfaces and not on the ground and/or
place such material and equipment under cover or in any appropriate shelter or facility. Stored
materials or equipment shall be located so as to facilitate proper inspection. Material and
equipment that is delivered crated shall remain crated until ready for installation. Lawns, grass
plots or other private property shall not be used for storage purposes without the written
permission of the owner or lessee unless otherwise within the terms of the easements obtained
by the Owner.

10.2.6 In the event of any indirect or direct damage to public or private property referred to in
Paragraphs 10.2.1.2 and 10.2.1.3, caused in whole or in part by an act, omission or negligence
on the part of the Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or
indirectly employed by any of them or by anyone for whose acts any of them may be liable, the
Contractor shall at his own expense and cost promptly remedy and restore such property to a
condition equal to or better than existing before such damage was done. The Contractor shall
perform such restoration by underpinning, replacing, repairing, rebuilding, replanting, or
otherwise restoring as may be required or directed by the Owner, or shall make good such
damage in a satisfactory and acceptable manner. In case of failure on the part of the
Contractor to promptly restore such property or make good such damage, the Owner may,
upon two (2) calendar days written Notice, proceed to repair, replace, rebuild or otherwise
restore such property as may be necessary and the cost thereof, or a sum sufficient in the
judgment of the Owner to reimburse the owners of property so damaged, will be deducted from
any monies due or to become due the Contractor under the Contract. If insufficient monies
remain due or will become due to pay such sum, Contractor or its surety shall, within 30 days
of receipt of a written demand from Owner to do so, pay Owner such sum.

10.2.7 The Contractor shall designate a responsible member of his organization at the site whose duty
shall be the prevention of accidents and the protection of material, equipment and other
property. This person shall be the Contractor's superintendent unless otherwise designated by
the Contractor in writing to the Owner.

10.2.8 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger the
safety of any portion of the Work.
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10.2.9 The Contractor shall give notice in writing at least forty-eight (48) hours before breaking
ground, to all persons, Public Utility Companies, owners of property having structures or
improvements in proximity to site of the Work, superintendents, inspectors, or those otherwise
in charge of property, streets, water pipes, gas pipes, sewer pipes, telephone cables, electric
cables, railroads or otherwise, who may be affected by the Contractor's operation, in order that
they may remove any obstruction for which they are responsible and have representative(s) on
site to see that their property is properly protected. Such notice does not relieve the Contractor
of responsibility for any damages and claims. Nor does such notice relieve the Contractor from
his responsibility to defend and indemnify the Owner from actions resulting from the
Contractor’s performance of such work in connection with or arising out of the Contract.

10.2.10 The Contractor shall protect all utilities encountered while performing its work, whether
indicated on the Contract Drawings or not. The Contractor shall maintain utilities in service
until moved or abandoned. The Contractor shall exercise due care when excavating around
utilities and shall restore any damaged utilities to the same condition or better as existed prior
to starting the Work, at no cost to the Owner. The Contractor shall maintain operating utilities
or other services, even if they are shown to be abandoned on the drawings, in service until new
facilities are provided, tested and ready for use.

10.2.11 The Contractor shall return all improvements on or about the site and adjacent property which
are not shown to be altered, removed or otherwise changed to conditions which existed prior to
starting the Work.

10.2.12 The Contractor shall protect the Work, including but not limited to, the site, stored materials and
equipment, excavations, and excavated or stockpiled soil or other material, intended for use in
the Work, and shall take all necessary precautions to prevent or minimize damage to same and
to prevent detrimental effect upon his performance or that of his Subcontractors, caused by or
due to rain, snow, ice, run-off, floods, temperature, wind, dust, sand and flying debris. For
example, but not by way of limitation, Contractor shall, when necessary, utilize temporary
dikes, channels or pumping to carry-off, divert or drain water, and shall as necessary tie-down
or otherwise secure the Work and employ appropriate covers and screens.

10.3 OBLIGATION OF CONTRACTOR TO ACT IN AN EMERGENCY

10.3.1 In case of an emergency that threatens immediate loss or damage to property and/or safety of
life, the Contractor shall act to prevent threatened loss, damage, injury or death. The Contractor
shall notify the Owner of the situation and all actions taken immediately thereafter. If the
Contractor fails to act and any loss, damage, injury or death occurs that could have been
prevented by the Contractor's prompt and immediate action, the Contractor shall be fully liable
to the Owner or any other party for all costs, damages, claims, actions, suits, costs of defense,
and all other expenses arising there from or relating thereto.

10.3.2 Prior to commencing the Work and at all times during the performance of the Work, the

Contractor shall provide the Owner two, twenty-four hour (24) emergency phone numbers
where his representatives can be contacted at any time.
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ARTICLE 11

INSURANCE FOR CONTRACTS

11.1 CONTRACTOR’S INSURANCE

11.1.1 During the term of this Contract, the Contractor shall procure and maintain insurance coverage’s
with insurance companies rated by A. M. Best Company as A — VIl or better. The company
(ies) shall be authorized to do business under the laws of the Commonwealth of Virginia and be
acceptable to the City of Lynchburg and shall provide the following minimum types of insurance:

a.

1.

Commercial General Liability Insurance — This will cover claims for Bodily Injury,
Property Damage, Personal and Advertising Injury, Products and Completed Operations,
which may arise from operations under the Contract, whether such operations be
performed by the Contractor or by any Subcontractor or Independent Contractor, or by
anyone directly or indirectly employed by any of them. Such insurance shall include
coverages "X", "C" and "U" for explosion, collapse of other structures and underground
utilities, as well as Contractual Liability Insurance covering the requirements outlined in
the General Conditions. This insurance shall name the City, the City Council and its
employees as additional insured’s by endorsement to the Commercial General Liability
policy. Such policy shall not have a restriction on the limits of coverage provided to the
City of Lynchburg as an additional insured. The City of Lynchburg shall be entitled to
protection up to the full limits of the Contractor’s policy regardless of the minimum
requirements specified in this Contract. If endorsements to the Commercial General
Liability insurance policies cannot be made, then separate policies providing such
protection shall be purchased by the Contractor.

The Policy shall have the following minimum limits:

$1,000,000 Each Occurrence Limit

$1,000,000 General Aggregate Limit

$1,000,000 Personal and Advertising Injury Limit

$1,000,000 Products and Completed Operations Aggregate Limit
$5,000 Medical Expense Limit

This insurance shall include the following provisions and /or endorsements:
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The General Aggregate limit shall apply on a “per project” and on a “per location”
basis;

Coverage shall apply to all liability arising from all premises and operations
conducted by the Contractor, Subcontractors and independent contractors;

The Contractor agrees that liability arising from Products and Completed Operations
will be covered. Such liability coverage will be maintained for two years after
completion of the Work.

The Contractor shall require each of his Subcontractors to procure and maintain
Commercial General Liability Insurance of the type specified in these Contract
Documents in the minimum amounts required by the Owner and the Contractor
(which shall be the amounts required by this paragraph 11.1.1. of Contractor unless
otherwise agreed in writing by Owner), during the term of their subcontracts.

b. Worker's Compensation and Employer's Liability Insurance for the
Contractor's employees engaged in the Work under this Contract, in accordance with
statutory requirements of the Commonwealth of Virginia. The Contractor shall require
each of his  Subcontractors to provide Worker's Compensation and Employer's
Liability Insurance for all of the Subcontractor's employees engaged on such
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subcontracts. If any class of employees engaged on Work under the Contract is not
protected under the Worker's Compensation statute, the Contractor shall provide similar
protection for these employees in amounts not less than the legal requirements. The
amount of Employer's Liability Insurance for the Contractor and each of his
Subcontractors shall be not less than:

$100,000 per employee for Bodily Injury.
$100,000 per employee for disease
$500,000 per policy for disease

The Worker's Compensation and Employer's Liability Insurance policy shall include an
"all states" or "other states" endorsement.

c. Commercial Automobile Liability Insurance, including coverage for owned, hired, non
owned and borrowed vehicles used in the work with minimum limits of $1,000,000
Combined Single Limit per occurrence. This insurance shall name the City, the City
Council and its employees as additional insured’s by endorsement to the Commercial
Automobile Liability policy. Such policy shall not have a restriction on the limits of
coverage provided to the City of Lynchburg as an additional insured. The City of
Lynchburg shall be entitled to protection up to the full limits of the Contractor’s policy
regardless of the minimum requirements specified in this Contract.

d. Umbrella Liability or Excess Liability Insurance with the following minimum limits of:

$5,000,000 Each Occurrence
$5,000,000 Annual Aggregate

The following policies shall be scheduled as underlying policies:
Commercial General Liability
Commercial Automobile Liability
Employers Liability

This insurance shall name the City, the City Council and its employees as additional insured’s
by endorsement to the Umbrella or Excess Liability policy. Such policy shall not have a
restriction on the limits of coverage provided to the City of Lynchburg as an additional insured.
The City of Lynchburg shall be entitled to protection up to the full limits of the Contractor’s policy
regardless of the minimum requirements specified in this Contract.

11.1.2 Proof of insurance for each type of coverage listed herein shall be provided within 10 days
after issuance of the award letter for the Contract, and no Work shall proceed unless all such
insurance is in effect. The Contractor shall not allow any Subcontractor to commence work on
his subcontract until all such insurance of the Subcontractor has been so obtained and
approved by the Contractor and found to be in accordance with the requirements set forth
herein. The Contractor certifies by commencement of the Work that his insurance and that of
Subcontractors is in effect and meets the requirements set forth herein.

11.1.3 The Contractor shall purchase and maintain required liability and all other insurance as is
appropriate for the Work being performed and furnished. The insurance shall provide
protection from claims which may arise out of or result from Contractor's performance and
furnishing of the Work and Contractor's other obligations under the Contract Documents,
whether it is to be performed or furnished by Contractor, any Subcontractor or Supplier, or by
anyone directly or indirectly employed by any of them to perform or furnish any of the Work, or
by anyone for whose acts any of them may be liable:
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11.1.4

11.1.5

11.1.6

a. claims under Worker's Compensation, Employers Liability, disability benefits, and
other similar employee benéefit acts;

b. claims for damages because of bodily injury, occupational sickness or disease, or
death of Contractor's employees;

c. claims for damages because of bodily injury, sickness or disease, or death of any
person other than Contractor's employees;

d. claims for damages insured by personal injury liability coverage which are sustained: (1)
by any person as a result of an offense directly or indirectly related to the
employment of such person by Contractor; or (2) by any other person for any
other reason;

e. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting there from;
and

f. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance, or use of any motor vehicle.

The insurance required to be purchased and maintained by the Contractor shall:
a. include completed operations insurance;

b.  with respect to any other insurance coverage written on a claims-made basis, remain in
effect for at least 2 years after final payment (and Contractor shall furnish the City and
A/E evidence satisfactory to the City of continuation of such insurance at final payment
and 1 year thereafter);

c. contains a cross liability or severability of interest clause or endorsement. Insurance
covering the specified additional insured’s shall be primary insurance, and all other
insurance carried by the additional insured’s shall be excess insurance.

All of the aforesaid insurance policies must be endorsed to provide that the insurance
company shall give 30 days written notice to the City if the policies are to be terminated or
if any changes are made during the Contract period which will affect in any way the insurance
provided pursuant to such policy. Before starting the Work, the Contractor shall provide the
City with a copy of each policy that he and each of his Subcontractors is required to carry in
accordance with this Article 11, together with receipted bills evidencing proof of premium
payment. These policies shall contain endorsements to the policies naming the City of
Lynchburg as an additional insured as required.

Nothing contained herein shall effect, or shall be deemed to affect, a waiver of the City's
sovereign immunity under law.

ARTICLE 12 CHANGES AND MODIFICATIONS IN THE WORK

12.1

12.1.1

CHANGES IN THE WORK

The Owner, without invalidating the Contract and without notice to the surety, may order a
change to the Work consisting of additions, deletions or other revisions to the general scope of
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the Contract, or changes in the sequence of the performance of the Work. The Contract Sum
and the Contract Time shall be adjusted accordingly. All such changes in the Work shall be
authorized by Change Order, Modification, or Change Directive, and all Work involved in a
change shall be performed in accordance with the terms and conditions of the Contract
Documents. If the Contractor should proceed with a change in the Work upon an oral order,
by whomsoever given, it shall constitute a waiver by the Contractor of any claim for an
increase in the Contract Sum and/or Contract Time, on account thereof.

12.2 FIELD ORDER

12.2.1 A Field Order is a written order to the Contractor signed by the Owner’s designated
representative, interpreting or clarifying the Contract Documents or directing the Contractor to
perform minor changes in the Work. Any work relating to the issuance of a Field Order shall
be performed promptly and expeditiously and without additional cost to the Owner and within
the Contract Time, unless the Contractor submits a Proposed Change Order, defined below,
which is approved by the Owner. Field Orders shall be numbered consecutively by date of
issuance by the Owner.

12.3 OWNER CHANGE REQUEST

12.3.1  An Owner Change Request is a written request from the Owner to the Contractor that
describes a proposed change in the Work. The Contractor is required to submit a complete
proposal for the total cost and additional time, if any, necessary to perform the proposed
change in the Work. Owner Change Requests shall be numbered consecutively by date of
issuance by the Owner.

12.4 CONTRACTOR’S PROPOSED CHANGE ORDER

12.4.1 A Contractor's Proposed Change Order is a written request from the Contractor to the Owner
requesting a change in the Contract Sum and/or Contract Time. A Contractor's Proposed
Change Order is submitted as a proposal in response to an Owner Change Request or as a
claim for an increase in the Contract Sum or Contract Time pursuant to the issuance of a Field
Order, or as a result of unforeseen circumstances, such as an unknown site conditions.

Change Orders for unforeseen site conditions will only be entertained if the Contractor has not
accepted responsibility for the unforeseen site conditions pursuant to other provisions in the
Contract Documents. A Contractor's Proposed Change Order must be submitted within
twenty (20) calendar days of the issuance of an Owner Change Request or a Field Order or
the discovery of an unforeseen circumstance. The Contractor shall not be entitled to any
adjustment to the Contract Time or Contract Sum if Contractor fails to comply strictly with the
requirements of the preceding sentence. Contractor's Proposed Change Orders shall be
numbered consecutively by date of issuance by the Contractor. The Contractor shall also
indicate on the Proposed Change Order the number of the Owner Change Request or the
Field Order to which it responds. The Contractor understands and agrees to the City's
provisions and policy regarding Change Orders as outlined in Article 1, section 1.1.2 of these
General Conditions.

12.4.2 In the case of unit price items, it is understood and agreed by the Contractor that the
estimates of the quantities in unit price items are approximate only and are presented solely
for the purpose of comparing bids and may not represent the actual amount of work to be
performed. The Contractor, therefore, understands and agrees that the Owner reserves the
right to increase, decrease or eliminate entirely the quantity of work to be done under any
item. If called upon to do more work under any unit price item named in the Bid Documents,
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he will perform all such additional work and accept as payment the unit price named in the
proposal, subject to the 20% deviation limitations specified in subparagraph 12.4.2.2.

12.4.21

12.4.2.2

12.4.2.3

The Contractor's Proposed Change Order shall be determined by applicable unit
prices, if any, as set forth in the Contract.

However, if changes in quantities are of an item increase the actual work to more
than twenty percent (20%) of the original bid quantity for that item, or decrease
quantities of that item more than 20% of the original bid quantity for that item,
then the Owner or the Contractor shall have the right to request a decrease or an
increase in the unit price for the item for quantities greater than 120% or less
than 80% of the original bid quantity for that item.

It shall be understood that such unit prices shall constitute full payment for the
extra work performed, including, but not limited to, “general conditions” costs,
plant, materials, labor, equipment, overhead, profit, and safety requirements.

12.4.3 If no such unit prices are set forth, the Contractor's proposal shall be on a lump sum basis and
shall be itemized and segregated by labor, equipment, and materials for the various
components of the change in the Work (no aggregate labor total will be acceptable) and shall
be accompanied by signed proposals of any Subcontractors who will perform any portion of
the change in the Work and of any persons who will furnish materials or equipment for
incorporation therein.

12.4.3.1

12.4.3.2

12.4.3.3

The portion of the proposal relating to labor, whether by the Contractor's forces
or the forces of any of its Subcontractors, may include reasonably anticipated
gross wages of job site labor, including foremen, who will be directly involved in
the change in the Work (for such time as they will be so involved), plus
separately identified payroll costs (including premium costs of overtime labor, if
overtime is authorized, Social Security, Federal or State unemployment
insurance taxes and fringe benefits required by collective bargaining agreements
entered into by the Contractor or any such Subcontractor in connection with such
labor).

The portion of the proposal relating to materials may include the reasonably
anticipated direct costs to the Contractor or to any of its Subcontractors of
materials to be purchased for incorporation in the change in the Work, plus
transportation and applicable sales or use taxes.

The proposal may further include the Contractor's and any of his Subcontractor's
reasonably anticipated equipment rental costs, except small hand tools, in
connection with the change in the Work.

12.4.4 Base Cost is defined as the total of labor, material and equipment rentals as described in
subparagraphs 12.4.3.1, 12.4.3.2 and 12.4.3.3. The actual net cost in money to the Owner for
the change in the Work shall be computed as follows:

.1 If the Contractor performs the change in the Work without use of Subcontractors or sub-
subcontractors, his compensation will be the Base Costs as described above, plus a
maximum mark-up of 15% for overhead and profit.

.2 If the work is performed by a bona fide Subcontractor, the Subcontractor's compensation
will be the Base Costs as described above plus a maximum mark-up of 15% for overhead
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12.4.5

12.4.6

12.4.7

12.4.8

12.5

12.5.1

and profit. The Contractor's compensation will be a maximum mark-up of five percent
(5%) of the Subcontractors Base Costs for his overhead and profit.

.3 If the Work is performed by a bona fide Sub-subcontractor, the Subcontractor's
compensation will be the Base Costs as herein described, plus a maximum mark-up of
15% for overhead profits. The mark-up of any Sub-subcontractor’s work by the Contractor
and all intervening tiers of Subcontractors shall not exceed a total of 10%.

The mark-up on the cost of labor, materials, and equipment described in Paragraphs 12.4.4.1,
12.4.4.2, and 12.4.4.3 shall be all the compensation to which the Contractor, Subcontractors
and Sub-subcontractor are entitled for all indirect costs associated with or relating to the
change in the Work including, but not limited to, labor and/or equipment inefficiency, changes
in sequence, delays, interferences, impact on unchanged work, gross receipts tax,
superintendent, small tools, reproduction, administration, insurance, unrelated safety
requirements, temporary structures and offices, all other general and administrative, home
office and field office expenses.

The Proposed Change Order may also include the cost of increases in premiums for the
Payment Bond and the Performance Bond, provided coverage for the cost of the change in
Work results in such increased costs. At the Owner’s request, the Contractor shall provide
proof of his notification to the surety of the change in the Work and of the surety’s agreement
to include such change in its coverage. The cost of the increase in premiums shall not be
marked up.

In the event that it is necessary to increase the Contract Time in order to perform the change
in the Work, the Contractor shall provide an estimate of the increase in the Contract Time as
part of the Proposed Change Order. The Contractor's request for a time extension shall be
evaluated in accordance with the criteria described in Article 8.3, Claims for Time Extensions.

If the Contractor's Proposed Change Order is rejected by the Owner as being within the scope
of the Work required by the Contract Documents, the Owner may, at its sole option and
discretion, direct the Contractor to perform the Work which is the subject of the said Proposed
Change Order, with claimed compensation to be accounted for pursuant to 12.6 and to be
subject to the procedures of Article 13. The Contractor shall then promptly proceed with said
Work. Nothing herein shall excuse the timely performance by the Contractor of the Work
because any Proposed Change Order is pending.

CHANGE ORDER

A Change Order is a written order to the Contractor signed by the Owner, issued after
execution of the Contract, authorizing a change in the Work or an adjustment in the Contract
Sum and/or the Contract Time. The Contract Sum and the Contract Time may be changed
only by Change Order. A Change Order signed by the Contractor indicates his agreement
therewith, including the adjustment in the Contract Sum and/or the Contract Time. Change
Orders shall be numbered consecutively by date of issuance by the Owner and shall, if
applicable, indicate the number of the Field Order(s), Request for Proposal(s) and/or
Proposed Change Order(s) to which they relate.

12.5.1.1 If the Owner determines that the Contractor's Proposed Change Order,
submitted pursuant to Article 12.4 for a change in the Contract Sum or Contract
Time, is acceptable, the Owner shall prepare and issue a Change Order which
will authorize the Contractor to proceed with the change in the Work with the
adjustment to Contract Sum and Contract Time stated in the Proposed Change
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12.5.2

12.5.3

12.6

12.6.1

12.6.2

Order, or as otherwise may be agreed upon by the parties. The amounts stated
in the Change Order for the adjustment to Contract Sum and Contract Time for
the change in the Work shall be binding on the parties.

After issuance of the Change Order, the Contractor shall ensure that the amount of the
Performance and Payment Bond coverage has been revised to reflect the increase in the
Contract Sum due to the Change Order. Notwithstanding the foregoing, Contractor's failure to
do so shall not release any surety from its obligations under any bonds.

All Change Orders shall be submitted on the City’s standard change order form.
CHANGE DIRECTIVE

If Owner and Contractor cannot agree as to whether something constitutes a change to the
Work originally contemplated by the Contract Documents, or if they cannot agree as to the
adjustment to the Contract Sum or Contract Time required for what Owner acknowledges to
be a change to the Work constituting Extra Work, Owner may, in his sole discretion, issue a
written Change Directive directing Contractor to perform such work. Contractor shall then
promptly proceed with the work at issue. Owner may elect, in its sole discretion, to have the
compensation or claimed compensation for such work accounted for on either a time and
material basis or lump sum basis as described in 12.6.2 and 12.6.3.

If Owner elects to have the compensation and/or claimed compensation accounted for on a
time and materials basis, the following procedures apply:

12.6.2.1 Change Directive work, the compensation or claimed compensation for which
is being accounted for on a time and material basis shall be performed,
whether by the Contractor's forces or the forces of any of its Subcontractors' or
Sub-subcontractors', at actual cost to the entity performing the Work (without
any charge for administration, clerical expense, supervision or superintendent
of any nature whatsoever). The percent mark-ups for the Contractor,
Subcontractors and Sub-subcontractor's shall be as described in
subparagraphs 12.4.4 and 12.4.5.

12.6.2.2 Prior to starting the Change Directive work on a time and material basis, the
Contractor shall notify the Owner in writing as to what labor, materials,
equipment or rentals are to be used for the change or claimed change in the
Work. During performance, the Contractor shall submit to the Owner daily time
and material tickets, which shall list the categories and amounts of labor and
equipment for which Change Directive compensation is to be charged for the
previous work day. Such tickets shall specifically include the following
information: location and description of the change in the Work, the
classification of labor employed, including names and social security numbers
of laborers, labor trades used, man hours, wage rates, insurance, taxes and
fringe benefits, equipment and materials suppliers' quotations with detailed
break-out and pricing, rental equipment hours and rates, and materials
quantities and unit prices and such other evidence of cost as the Owner may
require.

12.6.2.3 The Contractor shall commence submission of daily time and material tickets
immediately upon commencement of the Change Directive work and continue
to submit them until completion of the Change Directive work. The Owner may
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require authentication of all time and material tickets and invoices by persons
designated by the Owner for such purpose.

12.6.24 No payment will be made to the Contractor for any portion of the Change
Directive work that Owner acknowledges to be Extra Work unless and until
such daily time and material tickets and invoices are submitted. The
submission of any such ticket or invoice shall not constitute an acknowledgment
by the Owner that the items thereon were reasonably required for the Change
Directive work.

12.6.2.5. For any work performed on a time and material basis, the Contractor shall
submit its complete submission of the reasonable actual cost and time to
perform the change in the Work within twenty (20) days after such Work has
been completed. If Change Directive work includes both Work that Owner
acknowledges to be Extra Work and work that Owner disputes to be Extra
Work, Contractor shall clearly segregate its accounting for the two. The Owner
shall review the costs and time submitted by the Contractor on the basis of
reasonable expenditures and savings of those performing the Change
Directive work. If such costs and time are acceptable to the Owner, or if the
parties otherwise agree to the actual reasonable cost to perform the Change
Directive work, a Change Order will be issued for the cost and time agreed
upon. The amounts stated in the Change Order for the cost and time to
perform the Change Directive work shall be binding upon the parties.

12.6.3 If Owner elects to have the compensation or claimed compensation accounted for on a lump
sum basis, Owner may make a unilateral determination of a reasonable adjustment in
Contract Sum and Contract Time due to the Change Directive. Any unresolved dispute about
the reasonableness of Owner’s unilateral determination shall be subject to Article 13, Claims
and Dispute Procedure.

12.7 DECREASES AND WORK NOT PERFORMED (Deductive Change Orders)

12.7.1 Should it be deemed expedient by the Owner to decrease the dimensions, quantity of material
or Work, or vary in any other way the Work required by the Contract Documents, the Owner
may direct by written Change Order, such decreases to be made or performed without in any
way affecting the validity of the Contract. The Contractor shall; comply with the Change Order
from the Owner. The difference in expense occasioned by such decrease shall be deducted
from the amount payable under this Contract.

12.7.2 When Work is deleted from the Contract by Owner, the amounts to be credited to the Owner
shall reflect the same current pricing as if the Work were being added to the Contract at the
time the deletion is ordered, and Contractor shall provide documentation—for a credit as
specified in Article 12.5.4. If such deleted materials and equipment shall have already been
purchased and stored on site and cannot be used in other projects, cannot be returned for
credit or cannot be returned for credit at the price paid by the Contractor at the time of
purchase, the Contractor shall be entitled, upon proper documentation and certification, to an
adjustment in the pricing of the credit to avoid hardship to the Contractor. If necessary in
order to establish such reasonable value, the Contractor may be required to submit a detailed
breakdown of his original bid and all documents upon which Contractor’s bid was based for
the items or Work involved.

12.7.3 If Work is not performed, and such deletion of Work was not directed or approved by the
Owner, the Owner shall ascertain the amount of the credit due.
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12.8 CHANGES IN LINE AND GRADE

12.8.1 The Owner reserves the right to make such alterations in the line and grade of various
structures or pipe lines shown on the drawings, as may be necessitated by conditions found
during construction or that in the judgment of the Owner appears advisable. Such alterations
shall in no way affect the validity of the Contract

12.8.1.1 In case of a unit price contract, if such changes increase the amount of the Work
or materials, the Contractor will be paid according to the quantity of Work
actually done at the prices established for such Work under the Contract.

12.8.1.2 In case of a lump sum contract, the price for the Work shall be determined as
specified in Article 12.4, Proposed Change Order.

12.9 SUBSURFACE CONDITIONS FOUND DIFFERENT

12.9.1 Should the Contractor encounter subsurface and/or latent conditions at the site materially
differing from those shown on the drawings or indicated in the specifications, he shall
immediately give Notice to the Owner of such conditions before they are disturbed. The Owner
shall thereupon promptly investigate the conditions and if he finds that they materially differ from
those shown on the drawings or indicated in the specifications, he shall at once make such
changes in the drawings and/or specifications as he may find necessary. Any increase or
decrease of cost resulting from such changes shall be adjusted in the manner provided herein
for adjustments as to extra and/or additional work and changes. Notwithstanding the
foregoing, if the Contract Documents indicate elsewhere that excavation is to be on an
unclassified basis, Contractor shall not be entitled to any adjustment to the Contract Sum or
Contract Time based upon this 12.9.

12.10 OTHER CLAIMS

If the Contractor claims that additional cost or time is involved because of, but not limited to, (1)
any written interpretation pursuant to Article 2, Architect/Engineer, (2) any order by the Owner to
stop the Work pursuant to Article 3, Owner, where the Contractor was not at fault, (3) failure of
payment by the Owner pursuant to Article 9 Payments and Completion, or (4) any written order
for a minor change in the Work issued pursuant to Article 12.8, Changes in Line and Grade;, the
Contractor shall make such claim as provided in Section 12, Changes and Modification in the
Work-, and Article 13, Claims and Dispute Procedure.

ARTICLE 13 CLAIMS AND DISPUTE PROCEDURE

Any Claims by the Contractor arising under or relating to the Contract or the Contract
Documents shall only be resolved as follows:

13.1. INITIAL NOTICE, SUBMISSION OF CLAIM, AND CONSIDERATION.

a. The Contractor shall give the Owner and the A/E written notice of any Claim within ten
(10) days of the beginning of the occurrence of the event leading to the Claim. The
written notice shall be a document from the Contractor addressed to the Owner's and
A/E's officials or employees designated by the Contract Documents to receive such
notice, or if no one is so designated, to the Owner's City Manager and to the A/E. The
written notice shall clearly state the Contractor's intention to make a claim, shall describe
the occurrence involved, and shall be transmitted in a manner to ensure receipt by the
Owner and A/E within the ten (10) days. The Contractor shall submit the Claim and any

May 3, 2010 PM - 82



supporting data to the Owner and A/E within thirty (30) days after the occurrence giving
rise to the Claim ends. The burden shall be on the Contractor to substantiate that it has
given written notice and submitted its Claim in accordance with this provision.

The Claim must (i) be certified under oath as true and correct by a principal of
Contractor; (ii) must be for specific relief; (iii) if any money is sought, must specify the
dollar amount sought; and (iv) must contain sufficient supporting documentation to
reasonably allow its consideration, including without limitation, any documentation
required by the Contract Documents. The burden shall be on the Contractor to
substantiate the Claim.

The Contractor shall comply with all other terms and conditions of the Contract
Documents, including without limitation, those in Articles 8 and 12, as applicable. No
decision by the A/E on a claim shall be binding on the Owner, but such decision shall
have whatever effect on the Contractor that the Contract Documents provide.

Following consideration by the A/E, and following initial, informal consideration by the
Owner's City Manager or his designee, the parties shall endeavor to resolve any Claim
through direct negotiations, and if such direct negotiations fail, and if the Owner
requests, by non-binding mediation conducted pursuant to the Rules of the American
Arbitration Association, with the site of the mediation being Lynchburg, Virginia.

Should the Claim remain unresolved for more than 60 days after it is submitted, then the
City Manager or his designee shall, within no later than 90 days after the Claim's
submission, render a written decision on the Claim on behalf of the Owner . The
Contractor may not institute any legal action with respect to the Claim until after the City
Manager or his designee renders his written decision or 90 days from its receipt by the
City Manager has passed, whichever comes first. The only effect of the failure by the
City Manager or his designee to render a decision within this 90-day period is to allow
the Contractor to institute a legal action pursuant to this provision without having to wait
for a decision on the Claim concerned.

13.2 APPEAL OF DENIAL OF CLAIM.

a.

May 3, 2010

If the Owner denies in whole or part a Claim by Contractor or more than 90 days have
passed since the Claim was received by the City Manager but no written decision has
been issued, the Contractor may appeal denial of the claim by instituting an action in the
Lynchburg Circuit Court, Lynchburg, Virginia, or if the subject or amount in controversy is
within its jurisdiction, the Lynchburg General District Court, Lynchburg, Virginia, and may
thereafter pursue all available appeals in Virginia state courts, to the extent they have
jurisdiction.

The Contractor must initiate its appeal of the Claim within 180 days of the date it first has
the right to do so or the Claim will be barred and the Owner’s decision will be binding
and conclusive.

The Contractor may not amend its Claim on appeal to increase the amount of money
sought.

In the event of any Claim arising, Contractor shall continue its performance diligently
during such Claim's pendency and thereafter as if no Claim had arisen. During the
pendency of any Claim in connection with the payments of moneys, Contractor shall be
entitled to receive payments for non-disputed items, subject to any right of set-off by
Owner.

PM - 83



13.3 Notwithstanding anything in the Contract Documents to the contrary, the Owner may, in its
discretion, assert a Claim without first resorting to any procedures contained in the Contract
Documents.

134 "Claim" means a "claim" as defined in the Lynchburg Public Procurement Code.

13.5 Notwithstanding anything in the Contract Documents to the contrary, Owner shall not be liable
to Contractor for any damages or increase in the Contract Sum due to delays to Contractor,
any Subcontractor, or any other person except due to extent required by Virginia Code § 2.2-
4335.

ARTICLE 14 UNCOVERING AND CORRECTION OF WORK

14.1 UNCOVERING OF WORK

14.1.1 If any portion of the Work should be covered contrary to: (1) the request of the A/E or Owner;
(2) requirements specifically expressed in the Contract Documents; or (3) the requirements of
applicable permits, it must, if required in writing by the Owner, be uncovered for the Owner’s
and A/E’s observation and shall be replaced at the Contractor's expense.

14.1.2 If any other portion of the Work has been covered which the Owner has not specifically

requested to observe prior to being covered, the Owner may request to see such Work and it
shall be uncovered by the Contractor. If such Work be found in accordance with the Contract
Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be
charged to the Owner. If such Work be found not in accordance with the Contract Documents,
the Contractor shall pay such costs unless it is found that this condition was caused solely by
the Owner, in which event the Owner shall be responsible for the payment of such costs. If
such Work be found not in accordance with the Contract Documents and the condition was
caused by a separate contractor, Contractor may proceed against said separate contractor as
provided in Article 6, Work by Owner or by Separate Contractors.

14.2 WARRANTY AND CORRECTION OF WORK

14.2.1

The Contractor guarantees and warrants to the Owner all Work as follows:

.1 That all materials and equipment furnished under this Contract will be new and the best of
its respective kind unless otherwise specified;

.2 That all Work will be of first-class quality and free of omissions and faulty, imperfect or
defective material or workmanship;

.3 That the Work shall be entirely watertight and leakproof in accordance with all applicable
industry customs and practices, and shall be free of shrinkage and settlement which are
attributable to defective materials or workmanship;

4 That the Work, including but not limited to, mechanical and electrical machines, devices
and equipment shall be fit and fully usable for its intended and specified purpose and shall
operate satisfactorily with ordinary care;

.5 That consistent with requirements of the Contract Documents the Work shall be installed
and oriented in such a manner as to facilitate unrestricted access for the operation and
maintenance of fixed equipment; and
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.6 That the Work will be free of abnormal or unusual deterioration which occurs because of
poor quality materials or workmanship.

14.2.2 All Work not conforming to guarantees and warranties specified in the Contract Documents,
including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment furnished and installed.

14.2.3 The Contractor shall within five (5) working days after receipt of written Notice from the Owner
during the performance of the Work, reconstruct, replace or correct all Work rejected by the
A/E or Owner as defective, as failing to conform to the Contract Documents, or as not in
accordance with the guarantees and warranties specified in the Contract Documents, whether
observed before or after Substantial Completion and whether or not fabricated, installed or
completed. The Contractor shall bear all costs of reconstructing, replacing or correcting such
rejected Work, including compensation for the A/E's additional services made necessary
thereby.

14.2.4 If, within one (1) year after the Date of Final Completion of the Work or designated portion
thereof or within one (1) year after acceptance by the Owner of designated equipment or
within such longer period of time as may be prescribed by law or by the terms of any
applicable special warranty required by the Contract Documents, any of the Work is found to
be defective, not in accordance with the Contract Documents, or not in accordance with the
guarantees and warranties specified in the Contract Documents, the Contractor shall correct it
within five (5) working days after receipt of a written Notice from the Owner to do so unless the
Owner has previously given the Contractor a written acceptance of such condition pursuant to
14.3, Acceptance of Faulty, Defective or Non-Conforming Work. This obligation shall survive
termination of the Contract. The Owner shall give such Notice within a reasonable time after
discovery of the condition.

14.2.5 Subject to limitation as prescribed by law, if at any time deficiencies in the Work are
discovered which are found to have resulted from fraud or misrepresentation, or an intent or
attempt to defraud the Owner by the Contractor, any Subcontractor or supplier, the Contractor
will be liable for replacement or correction of such Work and any damages which Owner has
incurred related thereto, regardless of the time limit of any guarantee or warranty.

14.2.6 Any materials or other portions of the Work, installed, furnished or stored on site which are not
of the character or quality required by the specifications, or are otherwise not acceptable to
the Owner, shall be immediately removed and replaced by the Contractor to the satisfaction of
the Owner, when notified to do so by the Owner.

14.2.7 If the Contractor fails to correct defective or nonconforming Work as required by Articles
13.2.3 and 13.2.4, or if the Contractor fails to remove defective or nonconforming Work from
the site, as required by Article 13.2.6, the Owner may elect to either correct such Work in
accordance with Article 3.5, Owner’s Right to Carry Out the Work, or remove and store
materials and equipment at the expense of the Contractor. If the Contractor does not pay the
cost of such removal and storage within ten (10) days thereafter, the Owner may, upon ten
additional days written Notice, sell such Work at auction or at public or private sale and shall
account for the net proceeds thereof, after deducting the costs of the sale and all of the costs
that should have been borne by the Contractor, including compensation for the A/E's
additional services made necessary thereby. If such proceeds of sale do not cover all costs
indicated in the previous sentence, the difference shall be charged to the Contractor and an
appropriate Change Order shall be issued. If the payments then or thereafter due the
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14.2.8

14.3

Contractor are not sufficient to cover such amount, the Contractor or its surety shall pay the
difference to the Owner.

The Contractor shall bear the cost of making good all work of the Owner, separate contractors
or others, destroyed or damaged by such correction or removal required under this Article.

ACCEPTANCE OF FAULTY, DEFECTIVE OR NON-CONFORMING WORK

If the Owner prefers to accept faulty, defective or nonconforming Work, he may do so instead
of requiring its removal and correction, in which case a Change Order will be issued at
Owner's option, to reflect a reduction in the Contract Sum in an amount to be determined by
the Owner.

ARTICLE 15 TERMINATION OF THE CONTRACT

15.1

15.2

15.2.1

May 3,

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

If the Work should be stopped under an order of any court or other public authority for a period
of ninety (90) days through no fault of the Contractor or anyone providing services, materials or
equipment through him, or if the Owner should fail to pay to the Contractor within thirty (30)
days any sum for which a Certificate of Payment has been certified when no dispute exists as to
the sum due and Owner has no right to withhold payment under any provision of the Contract
Documents, then the Contractor may, upon ten (10) days written Notice to the Owner, stop
Work or terminate the Contract and recover from the Owner payment for the cost of the Work
actually performed, together with overhead and profit thereon, but profit on the Work performed
shall be recovered only to the extent that the Contractor can demonstrate that he would have
had profit on the entire Contract if he had completed the Work. The Contractor may not receive
profit or any other type of compensation for parts of the Work not performed. The Contractor
may recover the reasonable cost of physically closing down the Site, but no other costs of
termination. The Owner may offset any claims it may have against the Contractor against the
amounts due to the Contractor. In no event shall termination of the Contract by the Contractor
terminate the obligations of the Contractor’s surety on its payment and performance bonds.

OWNER'S RIGHT TO TERMINATE CONTRACT FOR CAUSE

The Owner may terminate the Contract for cause based upon any of the following grounds:

A If the Contractor should be adjudged as bankrupt, or if he should make a general
assignment for the benefit of his creditors, or if a receiver should be appointed on
account of his insolvency.

2 If the Contractor should refuse or should repeatedly fail, except in cases for which
extension of time is provided, to supply enough properly skilled workmen or proper

materials and equipment.

3 If the Contractor should fail to make prompt payment to subcontractors or suppliers of
material of labor.

4 If the Contractor should disregard laws, ordinances, codes, regulations, or the written
instructions of the Architect/Engineer or the Owner.

5 If the Contractor be in substantial violation of any provision of the Contract Documents.
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15.2.2 For termination for cause based upon the grounds in 15.2.1.1, Owner may terminate without
prior notice and without giving Contractor any opportunity to rectify the basis for termination.
For termination for cause based upon any other grounds, prior to termination of the Contract,
the Owner shall give the Contractor and his surety Notice followed by a ten (10) day period
during which the Contractor and/or his surety may rectify the basis for the Notice. If rectified to
the satisfaction of the Owner within said ten (10) days, the Owner may rescind its notice of
termination. If not, the termination for cause shall become effective at the end of the ten (10)
day notice period. Notwithstanding the foregoing, the Owner may, in writing, postpone the
effective date of the termination for cause, at its sole discretion, if it should receive reassurances
from the Contractor and/or his surety that the basis for the termination will be remedied within a
time and in a manner which the Owner finds acceptable. If at any time after such
postponement, the Owner determines that Contractor and/or his surety has not or is not likely to
rectify the causes of termination in an acceptable manner or within the time allowed, then the
Owner may immediately terminate the Contract for cause, without the necessity of allowing any
further opportunity by the Contractor and/or surety to rectify the basis for the Notice, by notifying
the Contractor and his surety in writing of the termination. In no event shall termination for
cause terminate the obligations of the Contractor's surety on its payment and performance
bonds.

15.2.3 Upon termination of the Contract, the Contractor shall immediately cease Work, and the Owner
may take possession of the site and of all materials, tools and equipment thereon and finish the
Work by whatever method he may deem expedient. In such case, the Contractor shall not be
entitled to receive any further payment until the Owner has finally completed the Work through
its own resources or those of a subsequent contractor. If the Owner's damages, including the
expense of finishing the Work, compensation for additional design, managerial and
administrative services, any liquidated damages, and any claims by the Owner, shall exceed the
unpaid balance of the Contract Sum, the Contractor shall pay the difference to the Owner,
together with any other expenses of terminating the Contract and having it completed by others.
If the unpaid balance of the Contract Sum exceeds Owner's damages, including the costs of
finishing the Work, compensation for additional design, managerial and administrative services,
any liquidated damages and any claims by Owner, together with any other expenses of
terminating the Contract and having it completed by others, such excess shall be paid to the
Contractor.

15.2.4 If it should be judicially determined that the Owner improperly terminated this Contract for
cause, then the termination shall be deemed to be a termination for the convenience of the
Owner, with Contractor's recovery limited to what is allowed for a termination for convenience
under the Contract Documents.

15.2.5 Termination of the Contract under this Section is without prejudice to any other right or remedy
of the Owner.

15.3 OWNER'S RIGHT TO TERMINATE CONTRACT FOR CONVENIENCE

15.3.1 Owner may terminate this Contract, in whole or in part, at any time without cause upon giving
the Contractor written Notice of such termination. Upon such termination, the Contractor shall
immediately cease Work and remove from the site all of its labor forces and such of its materials
and equipment as Owner elects not to purchase or to assume in the manner hereinafter
provided. Upon such termination, the Contractor shall take such steps as Owner may require to
assign to the Owner the Contractor's interest in all subcontracts and purchase orders
designated by Owner. After all such steps have been taken to Owner’s satisfaction; the
Contractor shall receive as full compensation for termination and assignment the following:
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Amounts due for Work performed in accordance with the Contract through the
date of termination.

Reasonable compensation for the actual cost of demobilization incurred by the
Contractor as a direct result of such termination. The Contractor shall not be entitled to
any compensation or damages for lost profits or for any other type of contractual
compensation or damages other than those provided by the preceding sentence. Upon
payment of the foregoing, Owner shall have no further obligations to Contractor of any
nature.

15.3.2 In no event shall termination for the convenience of the Owner terminate the obligations of the
Contractor’s surety on its payment and performance bonds.

15.3.3After receipt of a Notice of termination, the Contractor shall promptly submit to the Owner his
termination claim. Such claim shall be submitted no later than forty-five (45) days from the
effective date of termination. Upon failure of the Contractor to submit his termination claim
within the time allowed, the Owner may determine, on the basis of information available to it, the
amount, if any, due to the Contractor by reason of the termination.

15.4 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

15.4.1  After receipt of a notice of termination pursuant to 15.3, Owner’s Right to Terminate Contract

for

Convenience, the Contractor shall mitigate any damages to the extent reasonably

possible.

15.4.2 In addition to the provisions of 15.4.1, the Contractor shall:

A

At the option of the Owner, assign to the Owner, in the manner, at the time, and to the
extent directed by the Owner, all of the right, title, and interest of the Contractor under the
orders and subcontracts so terminated, in which case the Owner shall have the right, in its
discretion, to settle or pay any or all claims arising out of the termination of such orders
and subcontracts;

Transfer title and deliver to the Owner in the manner, at the times, and to the extent, if
any, directed by the Owner:

a) The fabricated or un-fabricated parts, work in process, completed Work,
supplies, and other material and equipment procured as a part of, or acquired
in connection with the performance of the Work terminated by the Notice of
Termination, and

b) The completed or partially completed drawings, releases, information,
manuals and other property which, if the Contract had been completed, would
have been required to be furnished to the Owner;

Complete performance of such part of the Work as shall not have been terminated by the
Notice of Termination; and

Take such action as may be necessary, or as the Owner may direct, for the protection
and preservation of the property related to this Contract which is in the possession of the
Contractor and in which the Owner has or may acquire an interest.

15.5 TRAFFIC CONTROL
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15.5.1 Rutherford Street shall remain open at least one lane of traffic at all times. Bus traffic including
Greyhound, City and School busses shall not be delayed under any circumstances. Liquidated
damages for closure in excess of this period will be assessed at the rate of $500.00 per day.

15.5.2 Contractor will provide all signage and barricades in both directions at the point of and
approaching the point of lane closure and traffic warning and detour signs along Rutherford
Street. This will be established in accordance with the Manual on Uniform Traffic Control
Devices and must be approved by the City Traffic Engineer. The contractor is responsible for
submitting the plan to the City Traffic Engineer for approval. Allow 7 business days for review of
said proposed plan.
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